

Colorado State University Fort Collins, Colorado 80523-5060 (970) 491-6303 FAX: (970) 491-7736

June 10, 2013

Chris O'Brien Lefthand FPD 900 Lefthand Canyon Dr. Boulder CO 80302 COLE # 200

Dear Chris,

I am pleased to inform you that your application for the 2013 Colorado Forest Restoration Grant Program, established by the General Assembly through 2012 House Bill 1032, has been selected for a financial assistance grant. We would like to offer you \$74,700 in state grant funds to support your project titled Lower Lefthand Tri Community.

All projects that involve on-the-ground forest management will comply with *Colorado Forest Stewardship Guidelines to Protect Water Quality: Best Management Practices*, which are available on the Colorado State Forest Service (CSFS) website at http://csfs.colostate.edu/pdfs/ForestryBMP-CO-2010.pdf. If you have any questions about this, please contact your CSFS District Forester using the information provided below.

The amount being offered to you may be less than you requested in your project proposal. If you cannot complete the project with the reduced amount, please notify me immediately at (970) 491-6303. This grant program requires at least a 40% match of non-state funds. You are required to provide the amount of match as stated in the Financial Assistance Program Cooperative Match Project notification and Exhibit A, Scope of Work, unless your project is completed under budget. Match amount is either as indicated in your proposal or adjusted proportionately if your project is partially funded. Projects completed under budget should match the same percentage of total project cost as identified in your proposal. The award amount may be adjusted for projects completed under budget.

If you cannot leverage the required amount of match, the award will either be adjusted or rescinded. Again, please contact us immediately if you have a question about your ability to match the offered award.

Additionally, if your proposal indicates employing a Colorado Youth Corps or another accredited youth corps association, you are required incorporate them in the implementation of your project.

If you are able to go forward with your project using the award offered, please see the two enclosed pages. Each of these pages will need immediate action from you in order to initiate project implementation:

- 1. Financial Assistance Program Cooperative Match Project notification: After you read the notification, and if you agree with the conditions of participation, please sign and date. Be sure to retain a copy for your records.
- 2. Exhibit A, Scope of Work: After you have read Exhibit A, and if you agree with the conditions of participation, please initial and date. Be sure to retain a copy for your records

Please return the original signed copy of Project Notification and initialed Scope of Work no later than July 1 to:

Naomi J. Marcus, Assistant Staff Forester Forest Management Division Colorado State Forest Service 5060 Campus Delivery, CSU Fort Collins, CO 80523

Upon your acceptance of and CSFS receipt of the returned project award notification and Exhibit A, Scope of Work, you will receive the following items:

- Detailed reimbursement procedures for proper documentation of accomplishments and project costs. This will include a list of items that are eligible for reimbursement and items not eligible for reimbursement.
- Exhibit B, Reimbursement Request: Retain this form and use it to request reimbursement for qualifying project expenses. You may make additional copies if needed.
- 3. Form D, Cost Documentation: Retain this form to document the summary of actual costs and/or values of labor, equipment use and supplies that contributed to the completion of this project. Other formats to summarize cost documentation may be used; be sure to acquire approval from your CSFS District Forester for an alternative format.

Reimbursement will be made for actual costs, not to exceed the award amount specified on your project notification, with consideration of the required match. The amount requested for reimbursement may not exceed 60 percent of the total project cost for the reimbursement period. Remember that your match for the total project cost of the project

period must meet the required cost-share as accepted in your Project Notification and Scope of Work (e.g. if you proposed to provide 50% match, intermittent and final reimbursement requests should indicate at least 50% match of the total project cost for the given project period).

These grant funds may not be used to purchase capital equipment (individual items costing more than \$5,000.00). The appropriate volunteer labor rate to be applied will be the current rate at the time of the reimbursement request.

We require strict documentation. Please be advised your payments will be based on achieving the specifics proposed in your grant as reiterated on Exhibit A, Scope of Work, including treatment of the full quantity of acres as defined in your grant application. This award may be considered as income by the IRS. Please check with your tax advisor if appropriate.

As part of the Colorado Forest Restoration Grant program, we require you to provide a Final Closeout Report at the time of requesting your final reimbursement including the following items:

- Accomplishments: examples include (quantified: # acres treated; # miles of fuelbreak; # of defensible spaces implemented; # of presentations with # of participants).
- Summary of Youth Corps participation, if applicable—this includes crew size, duration of participation, activity.
- Summary of project costs
 - o Summary of actual costs, which are eligible for reimbursement, such as
 - Out-of-pocket expenses
 - Youth Corps
 - Award recipient labor

(This is a sample of actual costs eligible for reimbursement and not an all-inclusive list)

- o Summary of costs not eligible for reimbursement, such as
 - Volunteer labor
 - Equipment purchases

(This is a sample of costs not eligible for reimbursement and not an all-inclusive list)

- Digital before and after photos submitted electronically. Please do not embed tiff or jpg files into other documents or files.
- Electronic map and GIS data—local CSFS District Office must have necessary data to report map of project area.

When you are ready for intermittent reimbursement, or to close out your project and claim final reimbursement, please submit an Exhibit B and Form D to your CSFS District Forester who will certify that the work is complete and the documentation is adequate. Certification by the District Forester will require a site visit to the project location. The

District Forester will then forward Exhibit B and accompanying Form D to the CSFS state office for processing.

Projects must be completed and certified by your CSFS District Forester no later than close of business on **April 30, 2015**. Your final reimbursement request with your signature, cost documentation and Final Closeout Report must be received by the CSFS District Forester no later than **May 15, 2015**. CSFS District Foresters must sign and submit the original reimbursement request, cost documentation and approved Final Closeout Report to Naomi Marcus no later than **June 6, 2015**.

The final 10% of the award amount will not be released until the Final Closeout Report is received and accepted. Your thoroughness in providing complete documentation will help expedite the reimbursement process.

For future reference, your CSFS District Forester is **Allen Owen.** You can reach him at (303) 823-5774 or allen.owen@colostate.edu.

Thank you for your interest in improving the health and sustainability of Colorado's forests and communities!

Sincerely,

Naomi J. Marcus

Assistant Staff Forester

cc: Allen Owen





Colorado State Forest Service Program Payment Request

	GRANT PROGRAM (CHECK APPROPRIATE PROGRAM TYPE):	
	Bureau of Land Management Task Order Program	
	Volunteer or Rural Fire Assistance (VFA/RFA)	
	Colorado Forest Restoration Grant	X
	Insect and Disease Prevention and Suppression Program	
	State Fire Assistance (SFA)	
	Front Range Fuels Treatment Partnership (FRFTP)	
	Stevens Fuels Treatment Funds (CAFA)	
	Emergency Supplemental Funds (ESF)	
Name: Address	Checked for Federal suspension and debarment (State Office) https://www.sam.gov/portal/pu Lefthand Fire Protection District 900 Lefthand Canyon Drive Boulder CO 80302 ATTN: Russell Leadingham-Chief	Payment 5. 95
The abo	ve named has submitted a project application that has been reviewed and a rado State Forest Service.	approved by
Grant N	umber: 1929500-BO-02 ~ i Non-Federal Match: \$36,050.8	30 ~
Approve	d Funding: \$74,700 ~ Total Project: \$ 90,068.30 ~	
	count Number: 1929500-6693 Amount of Payment: \$54,017.5	50 n
Circle or	e: 1 st Payment 2 nd Payment 3 rd Payment Final Payment) N
	Manager Signature Date: 1 Manager Name Nami S. Mavcus	123/16 -



EXHIBIT B CSFS GRANT AND COST-SHARE PROGRAM REIMBURSEMENT REQUEST

In order to receive reimbursement, you <u>must</u> provide documentation supporting your costs and corresponding match. Complete Form D and submit it with your request for reimbursement. Reimbursement requests must be accompanied by Form D, receipts for actual costs (out of pocket expenses) incurred by the recipient, and any additional supporting documentation. Other costs and matching funds incurred by the applicant and/or donated by other resources includes expenses for goods, services and labor necessary for project implementation. You may request partial reimbursement as you incur expenses and you must show corresponding match.

-5	Account #: 1929500-BO-0	02 ~			2. Total Award Am	ount: \$74,700 ~	
	Name: Tri Community pr	oject ~	la l			unt to Date: \$20,683.5	
Attn: Rus	yment To: efhand Fire Protection Dis sell Leadingham 900 Lefthand Canyon Dr.			6. Period of Perform: May 20 To: December	ormance (Project Perio		
of plans write Manual thin acres. We re discrete com	s been accomplished? Ple report numbers such as a tten, etc., for which the av- ning completed in the Mo duced the fuel load in the munities, and have create ealth should be greatly im	ward was granted. Attach ountain Ridge subdivision project by approximately d a shaded fuel break fro	additional sheets as not the N. Foothills Ran 120,000 cubic yards m N Foothills Ranch to the N.	cof, cubic feet or year ecessary.	e Lake of the Pines pa	number of presentation	ns, num
8. Reimburse amount must to recipient.	ement request amount can comply with the appropr	not exceed the total proje iate cost-share requireme	ect award obligation as nt for the period being	s identified in the p	roject award notificati ursement amount cann	on. The reimbursemen ot exceed the actual pr	t reques
	A. Remaining Award Amount	B. Reimbursement Requested Amount (recipient cost)	C. Match (recipient cost)	D. Match (non- recipient cost)	E. Total Project Cost	F. Recipient Match Rate (%)	
					B+C+D	(C+D)/E	
	\$54,017	√ \$54,017.50	\$36,050.80	\$0.00	90,068.30	40%	
	* Use results from Form D CSF with Exhibit B to request reimbe	arsenicat.	\/			oved documentation	
Reimbursemen	t Request: I request reimburs	sement in the amount of \$54	017.50 for the work con	npleted and document	ted above or attached.		4
. I certify to locuments (i.	hat to the best of my known e. award notification, scop	wledge this report is corre pe of work, etc.). All expe	ect and complete, and	that all outlays reno	orted are for the purpos rate.		ect
o. I certify to locuments (i. Grant Recip	hat to the best of my known e. award notification, scope pient Signature:	wledge this report is corre	ect and complete, and	that all outlays reno	orted are for the purpos rate.	ses set forth in the proj	ect
O. I certify to locuments (i. Grant Recipos. Certification)	hat to the best of my known e. award notification, score poient Signature:	wledge this report is corre pe of work, etc.). All expe s/Chris O'Brien	ect and complete, and enses and all cost-shar	that all outlays repo e are true and accur	orted are for the purpos rate.		ect
O. I certify to locuments (i. Grant Recipolation) O. Certification Work meet	hat to the best of my known e. award notification, scope pient Signature:	wledge this report is corre pe of work, etc.). All expe s/Chris O'Brien	ect and complete, and enses and all cost-shar	that all outlays repo e are true and accur	orted are for the purpos rate.		ect
O. I certify to locuments (i. Grant Recipose) O. Certificati Work meet	hat to the best of my known e. award notification, score pient Signature: join: s minimum standards and rester Signature:	wledge this report is correpe of work, etc.). All expense of work of the corresponding of the	ect and complete, and enses and all cost-sharens and all cost-sharens are the sharens are the	that all outlays repo e are true and accur	orted are for the purpos rate. Date: 1	12/3/2014	ect
O. I certify to locuments (i. Grant Recipose O. Certification Work meet District Formal I. Funding in	hat to the best of my known e. award notification, scope poient Signature: join: s minimum standards and	wledge this report is correpe of work, etc.). All expense of work of the corresponding of the	ect and complete, and enses and all cost-sharens and all cost-sharens are the sharens are the	that all outlays repo e are true and accur	orted are for the purpos rate. Date: 1	12/3/2014	ect

FINALY

Fifth



CSFS Financial Assistance Cost-Share Program Cost Documentation Worksheet

Project/Account #: Award Amount (obligated from funding source):

Reimbursement Request:

1929500-BO-02

A. Remaining Award Amount:

\$74,700.00 \$54,017.50

Second Fourth Match **B. Recipient Cost** to be reimbursed C. Recipient Cost (not to exceed the (reimbursable costs F. Recipient remaining award that exceed the award D. Non-recipient E. Total Project Match Rate = amount and amount and items or Cost*b Cost = B+C+D (C+D)/E excluding items not costs not allowable eligible for for reimbursement)**a reimbursement)*a \$36,050.80 \$0.00 \$90,068.30 40%

Date	By Whom	Activity/Expense	Hours	Value (\$)	Cost Category
2013-2015	LHFPD MC	Mountain Ridge/Foothills Ranch	2329.75		
2013-2015	LHFPD MC	Mountain Ridge/Foothills Ranch	2329.73	\$69,892.50	Salaried Staff: reimbursable cost
		The state of the s		\$20,234.50	Recipient-owned donated items:
					+
-					
					+
OTAL C.	C Committee	e Recipient Cost= \$90.127.00			

\$90,127.00

H. Recipient Cost (Match)= I. Non-recipient Cost (Match)=


\$36,050.80 \$0.00

Grant Recipient Signature:

District Forester Signature:

Date: 12/3/14

Lower Lefthand Tri-Communities 1929500-BO-02 Restoration Grant





Feet 0 250 500 1,000 1,500 2,000

Employee	Tri-Community	Year	Hours	\$30/h
Bussian		2013	80	2400
Cathcart		2013	136.75	4102.5
Nichols		2013	136.75	4102.5
Smith		2013	136.75	4102.5
Admin			10	30
Benson		2014	166.5	4995
Cathcart		2014	149.5	4485
Gonzalez		2014	60	1800
Irwin		2014	157.5	4725
Madden		2014	157.5	4725
Admin			10	30
Airola J		2015	610	18300
Airola M		2015	610	18300
Baer		2015	183.25	5497.5
Benson		2015	474.5	14235
Cathcart		2015	250	7500
Admin		2015	20	600
Total			3349	99930


Equipment	Tri-Community	Year	Use Days	Cost/d	Total
Chipper		2013	3 2h	100/h	200
Truck		2013	20	50	1000
Saws		2013	60	35	2100
Chipper		2014	0	(0
Truck		2014	22	50	1100
Saws		2014	66	35	2310
Chipper	(n foothills)	2015	24.4	100/h	2440
Truck		2015	105	50	5250
Saws		2015	278	35	9730
Total					24130


Project Totals	Total		
Personnel	99930		
Chipper	2640		
Truck	7350		
Saws	14140		
Total	124060		

Employee	Tri-Community	Year	Hours	\$30/h
Bussian		2013	80	2400
Cathcart		2013	136.75	4102.5
Nichols		2013	136.75	4102.5
Smith		2013	136.75	4102.5
Admin			10	30
Benson		2014	166.5	4995
Cathcart		2014	149.5	4485
Gonzalez		2014	60	1800
Irwin		2014	157.5	4725
Madden		2014	157.5	4725
Admin			10	30
Airola J		2015	610	18300
Airola M		2015	610	18300
Baer		2015	183.25	5497.5
Benson		2015	474.5	14235
Cathcart		2015	250	7500
Admin		2015	20	600
Total			3349	99930

Equipment	Tri-Community	Year	Use Days	Cost/d	Total
Chipper		2013	2h	100/h	200
Truck		2013	20	50	1000
Saws		2013	60	35	2100
Chipper		2014	0	(0 0
Truck		2014	22	50	1100
Saws		2014	66	35	5 2310
Chipper	(n foothills)	2015	24.4	100/h	2440
Truck		2015	105	50	5250
Saws		2015	278	35	9730
Total					24130

Total
99930
2640
7350
14140
124060







Google earth

feet meters 700



Mantain Ridge / North Factuills ranch Elw Boundary looking west



Northern edge looking south



Norden Foothills Ranch Fastern edge Cooking west



Northern Edge Ultur Ridge Subdivision looking south




Northern Edge Hoorte North Footnills Ranch Subdivision Looking South



Western Ridgetop Utn. Ridge Looking Rast



Verstern edge Lake of Pines / M+ Ridge E/W Boundary looking East



Western Edge Lake of the pines subdivision



Wostern Edge lake of the pines subdivision abotting Sander's project



Western edge in lake of the pines abouting Sauder's project



Eastern Edge Lake of the pines subdivision



(Lake of the Pines)
SE corner, LOP subdivision



Eastorn edge, view to ridge from Mt. Ridge Subdivision





Colorado State Forest Service Program Payment Request

GRANT PROGRAM (CHECK APPROPRIATE PROGRAM	TYPE):
Bureau of Land Management Task Order Program	
Volunteer or Rural Fire Assistance (VFA/RFA)	
Colorado Forest Restoration Grant	X
Insect and Disease Prevention and Suppression Program	
State Fire Assistance (SFA)	
Front Range Fuels Treatment Partnership (FRFTP)	
Stevens Fuels Treatment Funds (CAFA)	
Emergency Supplemental Funds (ESF)	
Checked for Federal suspension and debarment (State Office) https://www.sam.g	pov/portal/public/SAM/ 01-16-15
Name: Lefthand Fire Protection District	(a)
	Approved for Payment
Address: 900 Lefthand Canyon Dr	C.S.F.S.
Paulder, CO 00202	5220502
Boulder, CO 80302	01-28-15
ATTN: Russell Leadingham, Chief	(Kd)
The above named has submitted a project application that has been review the Colorado State Forest Service.	wed and approved by
Grant Number: 1929500-BO-02 Non-Federal Match:	\$13,789.00 <u>~</u>
Approved Funding: \$74,700 Total Project: \$34,47	72.50_ ~
CSFS Account Number: 1929500-6693 _~ (Amount of Payment: HB 12 - 1032 FY 13 FOREST RESTURATION PROJECT	\$20,683.50_ "
Circle one 1st Payment 2nd Payment 3rd Payment Final	Payment
1 . 0	
Program Manager Signature	Date: 1/12/15
Program Manager Name Bott M Woods ~	



EXHIBIT B CSFS GRANT AND COST-SHARE PROGRAM REIMBURSEMENT REQUEST

In order to receive reimbursement, you <u>must</u> provide documentation supporting your costs and corresponding match. Complete Form D and submit it with your request for reimbursement. Reimbursement requests must be accompanied by Form D, receipts for actual costs (out of pocket expenses) incurred by the recipient, and any additional supporting documentation. Other costs and matching funds incurred by the applicant and/or donated by other resources includes expenses for goods, services and labor necessary for project implementation. You may request partial reimbursement as you incur expenses and you must show corresponding match.

	Account #: 1929500-BO-			CONTRACTOR	2. Total Award Amo	ount: \$74,700	
	Name: Tri Community pr	roject			4. Reimbursed Amou	int to Date: \$0	
Attn: Rus	syment To: efhand Fire Protection Di ssell Leadingham 900 Lefthand Canyon Di			6. Period of Perfo From: May 20 To: November		d):	
of plans wri	tten, etc., for which the a ming completed in the 60	ease provide a description acres treated, numbers of ward was granted. Attach bac. Mountain Ridge subdo material extraction durin	defensible spaces, tons additional sheets as no livision, entry in the 13	of, cubic feet or ya cessary. ac N. Foothills Rar	ards of slash collected,	number of presentat	ions, numb
8. Reimburs amount must to recipient.	t comply with the approp	nnot exceed the total projoriate cost-share requirem	ect award obligation a ent for the period being	s identified in the p	roject award notificati	on. The reimbursement of exceed the actual	ent request project cost
	A. Remaining Award Amount	B. Reimbursement Requested Amount (recipient cost)	C. Match (recipient cost)	D. Match (non- recipient cost)	E. Total Project Cost	F. Recipient Match Rate (%)	
		THE WORKS			B+C+D	(C+D)/E	
	\$74,700 * Use results from Form D CS with Exhibit B to request reim	\$20,683,50 FS Financial Assistance Cost Do	\$13,789.00 cumentation Worksheet to co	\$0.00		40%	
9. I certify documents (i	* Use results from Form D CS with Exhibit B to request reim nt Request: I request reimbu	FS Financial Assistance Cost Do	comentation Worksheet to co	mplete table above. Incl mpleted and documer that all outlays rep	ude Form D, and other appr nted above or attached. orted are for the purpourate.	40%	√ roject
9. I certify documents (i Grant Reci 10. Certifica Work mee	* Use results from Form D CS with Exhibit B to request reim nt Request: I request reimbut that to the best of my known, e.e. award notification, see ipient Signature:	FS Financial Assistance Cost Dobursement. arsement in the amount of \$2 owledge this report is corope of work, etc.). All ex	20,683.50 for the work co	mplete table above. Incl mpleted and documer that all outlays rep re are true and accu	ude Form D, and other appropriate appropriate are for the purpourate.	oved documentation esses set forth in the p	



Rev. November 2013




tate FOREST SERVICE			Project/Ac nt (obligated from fund A. Remaining Av nent Request:	ling source): ward Amount:	1929500-BO-02 \$72,700.00 \$74,700.00	Third	Fourth	☐ Fifth
			Mato	h				
		B. Recipient Cost to be reimbursed (not to exceed the remaining award amount and excluding items not eligible for reimbursement)*a	C. Recipient Cost (reimbursable costs that exceed the award amount and items or costs not allowable for reimbursement)***a	D. Non-recipient Cost*b	E. Total Project Cost = B+C+D	F. Recipient Match Rate = (C+D)/E		
		\$20,683:50	\$13,789.00	\$0.00	\$34,472.50	40%		
Date	By Whom							
	LHFPD MC	Mountain Ridge	Activity/Ex	pense		Hours	Value (\$)	Cost Category
	LHFPD MC	Mountain Ridge				1019.25 /	\$30,577.50 \$3,895.50	Salaried Staff: reimbursable costs Recipient-owned donated items: r
OTALS:		Recipient Cost=	\$34,473.00 V					
	H. Recipient C	ost (Match)= nt Cost (Match)=	\$13,789.00 \$0.00					

Recieved 12/22/14 LHFPD

Employee	Tri-Community	Year	Hours	
Bussian		2013	40	
Cathcart		2013	96.75	
Nichols		2013	136.75	
Smith		2013	136.75	
Benson		2014	166.5	
Cathcart		2014	149.5	
Gonzalez		2014	12	
Irwin		2014	123.5	
Madden		2014	157.5	
			101025	1-


Rate: \$30/h

1019.25 = \$30,577.50



			ENC	UMBERED		Doc Nbr	26141	Status:	FINAL
				120		Initiator	kmcarl	in Created:	01:41 PM 09/
Document Overv	iew		▼ hide		2	$\mathbb{C}($		ехра	nd all collaps * required
Document Overv	iew								
* Descrip	. Н	B12-1032 efthand FPD		FINANCIAL ASSISTA	NCE PROGRA	M COOPERAT	IVE MAT	CH PROJECT; H	B12-1032
Organiza Document Nun	ation nber:	Z	Explanation:	FY13 Forest Restorat Community - Scope	of Work attac	roject Numb hed below.	er 19295	00-BO-02 Lowe	er Lefthand Tri
Financial Docum	ent Deta	ail		***************************************					
							Total Ar	nount: 74,700	.00
		* Acc	ounting Period	: SEP 2013					
Pre-Encumbrance	e Detail	s	▼ hide						
Pre-Encumbrance		s							
		s	▼ hide						
	e Detail	s							hide detail
Pre-Encumbrance Accounting Lines Accounting Lines	e Detail	s	al Date: ▼ hide	* Object	Sub- Object	Project	Org Ref Id	* Amoun	
Accounting Lines Accounting Lines Encumbrance	e Detail	s Revers	al Date: ▼ hide Sub-Account	* Object	Sub- Object	-		* Amount	
Accounting Lines Accounting Lines Encumbrance * Chart CO Colorado State University	e Detail	Revers Account Num 500 -1032 FY13 For	al Date: ▼ hide Sub-Account	* Object 6693 Cost Share		-	Ref Id		t Actions
Accounting Lines Accounting Lines Encumbrance * Chart CO Colorado State	e Detail	Revers Account Num 500 -1032 FY13 For	al Date: ▼ hide Sub-Account	* Object 6693 Cost Share		-	Ref Id	74,700.00	t Actions

Notes	and Attachm	ents			
	Posted Timestamp	Author	* Note Text	Attached File	Actions
add:			^	Browse	_ add _
1	09/18/2013 01:56 PM	Carlin, Karen M	CSFS Boulder District Office Form 805 to Encumber HB12-1032 Project Number 1929500-BO-02 and related Scope of Work.	CSFS Form 805 and Scope of Work 1929500-BO-02 09-18-13 \$74,700 Lefthand FPD.pdf (182 KB, application/pdf)	



Cooperative Match Project

COLORADO FOREST RESTORATION GRANT

To be conducted by:

Lefthand FPD

Funding Provided by CSFS:

\$74,700

Minimum Recipient Match:

\$49,800

Project to be Completed by:

April 30, 2015

Documentation due to District Office by:

May 15, 2015

Documentation due to State Office by:

June 5, 2015

(submitted by District Forester)

Based on the strength of the Lower Lefthand Tri Community application submitted by Lefthand FPD the Colorado State Forest Service is providing funding in the amount up to but not exceeding \$74,700 to accomplish the project described in the attached scope of work, Exhibit A.

As the cooperator, Lefthand FPD, will be reimbursed for costs incurred in implementing the project up to the amount listed above once the following requirements are met:

- A. Complete all work as described in enclosed EXHIBIT A, scope of work.
- B. Provide appropriate cost documentation that project funds have been matched at amount stated in proposal which is at a minimum rate of 40%. Your required minimum match is listed above. See notification letter if project is completed under budget.

Complete and submit through the local CSFS District Office periodic Grant Report(s)/Reimbursement Request(s) using the forms provided, as needed, and a Final Closeout Report that provides details on expenditures and accomplishments as a result of this project. Submission to:

Colorado State Forest Service Attn: Allen Owen, District Forester Boulder District 5625 Ute Highway Longmont, CO 80503

As a representative of the cooperator, I have read and understand the conditions of participating in this cooperative match project.

Cooperator Signature:

Lefthand FPD

Mailing Address:

Attn: Chris O'Brien 900 Lefthand Canyon Dr. Boulder CO 80302

Telephone Number:

Email Address:

(720) 214-0560

cobrien@lefthandfire.org

Fax:

(720) 214-0559



SCOPE OF WORK

Cooperator: Lefthand FPD

Work to be completed: Create a 2000' wide shaded fuelbreak. Basal area will be reduced to 40-60 square feet/acre across the 83 acres (13 ac in North Foothills Ranch, 50 ac in Mountain Ridge and 20 ac in Lake of the Pines). Logs will be harvested from treatment area and slash will either be chipped or lopped and scattered.

Standards or Guidelines: Will meet CSFS guidelines appropriate for treatment. Will comply with standards in Colorado Forest Stewardship Guidelines to Protect Water Quality: Best Management Practices

Project Period: June 12, 2013 to April 30, 2015.

Funded Amount: \$74,700

Minimum cooperator match: \$49,800

All work completed under this project must be certified as meeting minimum Colorado State Forest Service standards prior to any reimbursement being made to the cooperator. Exhibit B entitled "Grant Report! Reimbursement Request" will be the document used to both request reimbursement and to certify that work has been completed to minimum standards.

Intermittent requests for reimbursement must be accompanied by intermittent project accomplishments. Final requests for reimbursement must be accompanied by a final closeout report depicting total project accomplishments. Minimum reporting items:

- Accomplishments: examples include (quantified: # acres treated; # miles of fuelbreak; # of defensible spaces implemented; # of presentations with # of participants).
- Summary of Youth Corps participation, if applicable—this includes crew size, duration of participation, activity.
- Summary of project costs
 - o Summary of actual costs, which are eligible for reimbursement, such as
 - Out-of-pocket expenses
 - Youth Corps
 - Award recipient labor

(This is a sample of actual costs eligible for reimbursement and not an all-inclusive list)

- o Summary of costs not eligible for reimbursement, such as
 - Volunteer labor
 - Equipment purchases

(This is a sample of costs not eligible for reimbursement and not an all-inclusive list)

- Digital before and after photos submitted electronically. Please do not embed tiff or jpg files into other documents or files.
- Electronic map and GIS data—local CSFS District Office must have necessary data to report map of
 project area.

Initials:

Rev. June 2013

CSFS REQUEST FOR SUPPLIES OR SERVICES (other than GSA)

Doc. MBR. 2614166

CSFS # 805 Rev. 02/04/05

Date:	SEPT. 11,2013 Requ	ested By: AL	LEN (OWEN	Resale to:		CSFS Invoice #	:	
Vendo	ATTN: CH	FPD RIS O'BA: HAND CANY CO BOSO. COMPLETE AD n: Sole Sou	CEN CON DR.	h completed	(PL	SOULD SG 25 EASE PRO	LUEN OWEN, DISTRICT WE HIGHWAY OVIDE COMPLETE DELIVERY TONT, CO 80503 Terms:	RUICE CT FORESTE	
F	ing Instructions: OB Fort Collins, Colo OB	rado		Deliv	very Date:	Deliver	to: Bldg Room		
#	Account	Subcode	Qty	UOM	Description of Su	pplies or	Services	Unit Price	Item Total
1	1929500	6693	1	1			TRI COMMUNITY		\$ 74,700.00
2							HADED FUELBREAK		4 14 100.00
3	HB12-1032	FY13 FOR	EST		The state of the s		North Foothills		
4		ON PROJEC					IN RIDGE, & LAKE OF	-	
5									
6					ATTACHES. PROJECT NUMBER				
7					19295				
8					17275	NO NO) - 02		
9				13					
10									
	AL INSTRUCTIONS		E	xpenditure uthorized	Signature: 1	ni MA	MGR.	Discount: \$	74,700.00

Financial Assistance Progra,

Cooperative Match Project COLORADO FOREST RESTORATION GRANT

To be conducted by:

Lefthand FPD

Funding Provided by CSFS:

\$74,700

Minimum Recipient Match:

\$49,800

Project to be Completed by:

April 30, 2015

Documentation due to District Office by:

May 15, 2015

Documentation due to State Office by:

June 5, 2015

(submitted by District Forester)

Based on the strength of the Lower Lefthand Tri Community application submitted by Lefthand FPD the Colorado State Forest Service is providing funding in the amount up to but not exceeding \$74,700 to accomplish the project described in the attached scope of work, Exhibit A.

As the cooperator, Lefthand FPD, will be reimbursed for costs incurred in implementing the project up to the amount listed above once the following requirements are met:

- A. Complete all work as described in enclosed EXHIBIT A, scope of work.
- B. Provide appropriate cost documentation that project funds have been matched at amount stated in proposal which is at a minimum rate of 40%. Your required minimum match is listed above. See notification letter if project is completed under budget.

Complete and submit through the local CSFS District Office periodic Grant Report(s)/Reimbursement Request(s) using the forms provided, as needed, and a Final Closeout Report that provides details on expenditures and accomplishments as a result of this project. Submission to:

Colorado State Forest Service Attn: Allen Owen, District Forester **Boulder District** 5625 Ute Highway Longmont, CO 80503

As a representative of the cooperator, I have read and understand the conditions of participating in this cooperative match project.

Cooperator Signature:

_ Date: 8/78/13

Lefthand FPD

Mailing Address:

Attn: Chris O'Brien 900 Lefthand Canyon Dr. Boulder CO 80302

Telephone Number:

(720) 214-0560

Email Address:

cobrien@lefthandfire.org

Fax:

(720) 214-0559

EXHIBIT A COLORADO FOREST RESTORATION GRANT

SCOPE OF WORK

Cooperator: Lefthand FPD

Work to be completed: Create a 2000' wide shaded fuelbreak. Basal area will be reduced to 40-60 square feet/acre across the 83 acres (13 ac in North Foothills Ranch, 50 ac in Mountain Ridge and 20 ac in Lake of the Pines). Logs will be harvested from treatment area and slash will either be chipped or lopped and scattered.

Standards or Guidelines: Will meet CSFS guidelines appropriate for treatment. Will comply with standards in Colorado Forest Stewardship Guidelines to Protect Water Quality: Best Management Practices

Project Period: June 12, 2013 to April 30, 2015.

Funded Amount: \$74,700 Minimum cooperator match: \$49,800

All work completed under this project must be certified as meeting minimum Colorado State Forest Service standards prior to any reimbursement being made to the cooperator. Exhibit B entitled "Grant Report/ Reimbursement Request" will be the document used to both request reimbursement and to certify that work has been completed to minimum standards.

Intermittent requests for reimbursement must be accompanied by intermittent project accomplishments. Final requests for reimbursement must be accompanied by a final closeout report depicting total project accomplishments. Minimum reporting items:

- Accomplishments: examples include (quantified: # acres treated; # miles of fuelbreak; # of defensible spaces implemented; # of presentations with # of participants).
- Summary of Youth Corps participation, if applicable—this includes crew size, duration of participation, activity.
- Summary of project costs
 - o Summary of actual costs, which are eligible for reimbursement, such as
 - Out-of-pocket expenses
 - · Youth Corps
 - Award recipient labor

(This is a sample of actual costs eligible for reimbursement and not an all-inclusive list)

- o Summary of costs not eligible for reimbursement, such as
 - Volunteer labor
 - Equipment purchases

(This is a sample of costs not eligible for reimbursement and not an all-inclusive list)

- Digital before and after photos submitted electronically. Please do not embed tiff or jpg files into other documents or files.
- Electronic map and GIS data—local CSFS District Office must have necessary data to report map of
 project area.

Initials:

Rev. June 2013



Cooperative Match Project

COLORADO FOREST RESTORATION GRANT

To be conducted by:

Lefthand FPD

Funding Provided by CSFS:

\$74,700

Minimum Recipient Match:

\$49,800

Project to be Completed by:

April 30, 2015

Documentation due to District Office by:

May 15, 2015

Documentation due to State Office by:

June 5, 2015

(submitted by District Forester)

Based on the strength of the Lower Lefthand Tri Community application submitted by Lefthand FPD the Colorado State Forest Service is providing funding in the amount up to but not exceeding \$74,700 to accomplish the project described in the attached scope of work, Exhibit A.

As the cooperator, Lefthand FPD, will be reimbursed for costs incurred in implementing the project up to the amount listed above once the following requirements are met:

- A. Complete all work as described in enclosed EXHIBIT A, scope of work.
- B. Provide appropriate cost documentation that project funds have been matched at amount stated in proposal which is at a minimum rate of 40%. Your required minimum match is listed above. See notification letter if project is completed under budget.

Complete and submit through the local CSFS District Office periodic Grant Report(s)/Reimbursement Request(s) using the forms provided, as needed, and a Final Closeout Report that provides details on expenditures and accomplishments as a result of this project. Submission to:

Colorado State Forest Service Attn: Allen Owen, District Forester Boulder District 5625 Ute Highway Longmont, CO 80503

As a representative of the cooperator, I have read and understand the conditions of participating in this cooperative match project.

Cooperator Signature:

Date: 8/78/13

Lefthand FPD

Mailing Address:

Attn: Chris O'Brien 900 Lefthand Canyon Dr.

Boulder CO 80302

Telephone Number:

Email Address:

(720) 214-0560

cobrien@lefthandfire.org

Fax:

(720) 214-0559

EXHIBIT A COLORADO FOREST RESTORATION GRANT

SCOPE OF WORK

Cooperator: Lefthand FPD

Work to be completed: Create a 2000' wide shaded fuelbreak. Basal area will be reduced to 40-60 square feet/acre across the 83 acres (13 ac in North Foothills Ranch, 50 ac in Mountain Ridge and 20 ac in Lake of the Pines). Logs will be harvested from treatment area and slash will either be chipped or lopped and scattered.

Standards or Guidelines: Will meet CSFS guidelines appropriate for treatment. Will comply with standards in Colorado Forest Stewardship Guidelines to Protect Water Quality: Best Management Practices

Project Period: June 12, 2013 to April 30, 2015.

Funded Amount: \$74,700

Minimum cooperator match: \$49,800

All work completed under this project must be certified as meeting minimum Colorado State Forest Service standards prior to any reimbursement being made to the cooperator. Exhibit B entitled "Grant Report/ Reimbursement Request" will be the document used to both request reimbursement and to certify that work has been completed to minimum standards.

Intermittent requests for reimbursement must be accompanied by intermittent project accomplishments. Final requests for reimbursement must be accompanied by a final closeout report depicting total project accomplishments. Minimum reporting items:

- Accomplishments: examples include (quantified: # acres treated; # miles of fuelbreak; # of defensible spaces implemented; # of presentations with # of participants).
- Summary of Youth Corps participation, if applicable—this includes crew size, duration of participation, activity.
- Summary of project costs
 - Summary of actual costs, which are eligible for reimbursement, such as
 - Out-of-pocket expenses
 - Youth Corps
 - Award recipient labor

(This is a sample of actual costs eligible for reimbursement and not an all-inclusive list)

- O Summary of costs not eligible for reimbursement, such as
 - Volunteer labor
 - Equipment purchases

(This is a sample of costs not eligible for reimbursement and not an all-inclusive list)

- Digital before and after photos submitted electronically. Please do not embed tiff or jpg files into other documents or files.
- Electronic map and GIS data—local CSFS District Office must have necessary data to report map of project area.

Initials:

Rev. June 2013

Forest Restoration Grant Review Template


Project Name	Rank
Nederland Elementary School Wildfire Fuel Reduction Project	4
Map included	
YES	
Cost-share rate—minimum 60:40	
YES-OVERMATCH AT 68%	
CWPP	
YES	
Addresses water supply protection	
YES	The Court
YES Youth Corps involvement	
YES	
Firewise Community/USA	
NO	
Connection to Forest Action Plan	
YES	
Forest product utilization	
NO	
Validity of performance standards	
YES	

Additional Comments

EXCELLENT USE OF FUNDS-OVERMATCHED AT 68% (VS 40% MINIMUM); very high cost per acre though; Youth Corp use; good connection with local water protection with Boulder Creek and Barker reservoir. Projects will tie-in nicely with other completed and proposed projects in the immediate vicinity. Excellent collaboration, high visibility. Small treatment area is problematic.

FIELD INSpection 8/23 FRI
South Sides Complete WIPILES
WORKING INTO the SouthEast Side
FIELD Inspection 9/11/14 FINAL
> 20 PILES DUAN

conserved warran



FOR OFFICIAL	USE ONLY
Entity Submitting Project:	80
County:	80
Date:	3-11-13
Dollar Amount Requested:	\$16,000
Matching Share:	\$33,500

	Applicant Information						
	Name of Project:	Nederland Elementary School Wildfire Fuel Reduction Project					
	Applicant:	Boulder County Sheriff's Office (BCSO) Fire Management Program					
	Contact Person:	Jay Stalnacker					
1	Address:	5600 Flatiron Parkway					
	City/Zip Code:	Boulder, 80301					
	Phone (Work/Cell):	(303)519-8103					
	Email:	jstalnacker@bouldercounty.org					
	Fax:	(303)441-3569					

	Community-at-Risk Information						
	Community Name:	Nederland					
2	County:	Boulder					
	Name of CWPP	Boulder County CWPP, Nederland Fire Protection District CWPP					
	Location to obtain/review	http://www.nfpd.org/Documents/Full_NFPD_CWPP_5_20_11.pdf					

	TOTAL:	\$30,000	\$3,500	\$ 0	\$ 0	\$ 0	\$ 0	\$33,500
	In-Kind (Soft Match):	\$0	\$0	\$0	\$0	\$0	\$0	\$ 0
	Dollars (Hard Match):	\$30,000	\$3,500	\$0	\$0	\$0	\$0	\$33,500
3	Contributors: (Please specify)	Boulder County Sheriff's	Boulder County Youth Corp					TOTAL
	(Applications will be disqualified each contribution. Please DO NO	d if sufficient ma OT show grant - Boulder	atch is not ident requested funds Boulder	tified.) Please s s in this table. T total project co	his is for matchi	of each match coing share only, v	ntributor and the	m of 40 perce

Hotal Pro	ject Ex	Grant Share (\$ Amount Requested)	Match (carry from block three above)		TOTAL	
			Dollars	In-Kind		
Personnel /	Labor:	\$16,000	\$33,500	\$0	\$49,500	
4 Ope	rating:	\$0	\$0	\$0	\$ 0	
	Travel:	\$0	\$0	\$0	\$ 0	
Contractual Se	ervices:	\$0	\$0	\$0	\$ 0	
Equi	pment:	\$0	\$0	\$0	\$ 0	
Indirect	Costs:	\$0	\$0	\$0	\$ 0	
Te	OTAL:	\$16,000	\$33,500	\$ 0	\$49,500	

Project Summar	y (check all that apply and a	inswer related questions)	
Does this project address the prote	ection of water supplies?	⊠Yes □ No	
Is this project based on an ecologic	cal assessment of current c	onditions?] No
Is this project identified through a	CWPP? \(\sum Yes \) \(\subseteq \) No		
Is this project located within a Fir	ewise Community/USA?	□Yes ⊠ No	
Identify the community(ies). Non	e		
Is this project's concept identified Resource Assessment & Strategy?	in Colorado's State Forest ⊠Yes ☐ No	Action Plan (Statewide	Forest
Project Objectives (check all the proposal, and documented and proposal pro	hat apply) Any box checke implemented to receive gra oposal-application instruc	ant reimbursement. See	olained in request for
Reducing threat of large, high-intendence of the negative effects of excessive comperestoring ecosystem functions, structure composition, including the reduction	etition between trees by actures, and species	⊠Yes □ No	0
Preserving old and large trees to the ecological values and science.	ne extent consistent with	⊠Yes □ No	0
Replanting trees in deforested area the project area.	as, if such areas exist in	□Yes ⊠ No	0
Improving the use of, or adding va trees.	lue to, small diameter	⊠Yes □ No	0
Number of acres to be treated:	11	Estimated cost/acre:	\$4,500.00
Will the implementation of this prowith the Colorado Youth Corps As accredited Colorado youth corps?		⊠Yes □ No	D
List the communities directly affec	ted by this project:	Nederland	
Project location (latitude/longitude	or legal description):	Latitude: 39-58'10" N Longitude: 105-31'05"	

Project Area Description

All information for the project must fit into the allotted character space provided below.

Attachments will not be considered by the review committee. Characters include letters, numbers, spaces and punctuation.

Provide a brief overview of the project, project area and concept relevant to Colorado's State Forest Action Plan. Specify size of project and land ownerships involved (e.g. private, county, state, federal, etc.). Include information on the relevant watershed. Submit a single one-page map of the project area (view instructions on request for proposal). 1,750 characters

This 11-acre proposed grant project will be completed at Nederland Elementary School (NES), a 15-acre property owned by the Boulder Valley School District (BVSD) that is located within the Town of Nederland. NES is the only public elementary school in Nederland and currently serves 251 students. The school is bordered by Roosevelt National Forest, the Sunnyside-Carline and Indian Peak Subdivisions. The school is located at T1S R73W S13 at an elevation of 8400 feet. A heavily used Nederland Parks, Recreation, and Open Space (PROSAB) trail runs along the east side of the property.

The project intends to develop a resilient forest structure in accordance with the Colorado State Forest Action Plan, with the purpose of reducing the threat of large, high-intensity fires within the community, thereby protecting the Boulder Creek Watershed and to provide a model for the school district and community to emulate on other properties. The project will include enhancement of forest health, maintain conifer diversity, minimize crown fire potential, and improve natural fuel breaks. In addition, student and public safety will be addressed through the removal of hazard trees.

The project is located within the Boulder Creek Watershed, which is approximately 447 sq. miles in total area. The watershed includes all the land area that drains water into Boulder Creek, which then empties into St. Vrain Creek, which is a part of the larger South Platte Watershed. The communities of Nederland, Boulder, Louisville, Lafayette, Erie, and Superior are located in the watershed, along with parts of Arvada, Broomfield, and Frederick. In 2000, about 185,000 people lived in the Boulder Creek Watershed (U.S. Census Bureau, 2001).

Scientific Foundation/Practice Standards

All information for the project must fit into the allotted character space provided below.

Attachments will not be considered by the review committee. Characters include letters, numbers, spaces and punctuation.

Briefly describe the scientific foundation for the project, specifically the practice standards (e.g. forest management plan, CWPP, professional publications, other professional technical resources, professional foresters or other natural resources professionals) that will be applied to achieve the desired outcome of the project. 1,000 characters

The project area is located within the designated High Priority Area for Community Hazard as identified in the Nederland Fire Protection District CWPP. The BCSO Fire Management Program is following restoration guidelines from the Colorado Forest Restoration Institute and GTR's from the Rocky Mtn. Research Station. An inventory and prescription of the forested stands has already been completed by BCSO fire staff. In the proposed project area for this grant (HB12-1032), the current avg. basal area is 145 sq. ft/acre, the avg. diameter is 12.7 inches, and the avg. canopy cover is 63%.

The forest surrounding the school is composed of stands of pure Ponderosa pine (Pinus ponderosa), mixed Ponderosa and Lodgepole pine (Pinus contorta), pure and mixed aspen (Populus tremuloides), as well as isolated Limber pine (Pinus flexilus) and Douglas fir (Pseudotusga mensezii). Understory vegetation is primary grass-forb mix with a strong common juniper (Juniperus communis) component.

7

Protection of Water Supplies

All information for the project must fit into the allotted character space provided below.

Attachments will not be considered by the review committee. Characters include letters, numbers, spaces and punctuation.

Describe how the proposed project will contribute to the protection of water supplies, such as water quality, water quantity, and/or associated infrastructure. 700 characters

The project lies upslope and within approximately 1,500 ft. of North Beaver Creek and 3,000 ft. of Middle Boulder Creek. Both creeks are critical components of the Boulder Creek Watershed as they flow into Barker Reservoir (located approximately 3,500 ft. downslope of NES). Barker Reservoir supplies 40% of the City of Boulder's drinking water. Fuel reduction from the project and the resulting decrease in potential fire intensity diminish the likelihood of post-fire runoff contamination to the watershed. According to the CSFS Assessment, Nederland is considered to be located in a very high risk area of post-fire erosion in watersheds that are important sources of drinking water.

Scope of Work/Project Timeline

All information for the project must fit into the allotted character space provided below.

Attachments will not be considered by the review committee, Characters include letters, numbers, spaces and punctuation.

Provide a brief scope of work that clearly describes how grant funds will be spent. Describe what will be accomplished and measurements to define project completion. (This should be more specific than the project description.) 1,500 characters

In order to minimize crown fire potential, the project will define and enhance groups of mature ponderosa pine by identifying groups and removing conifers (6-10' dbh) between groups (75% stem reduction in size class). The canaopy base height will be rasied above 6' by removing conifer saplings and poles (>6" dbh), retaining up to 5 per acre with good health and spacing. In order to build a resilient forest structure, removing all trees infected with dwarf mistletoe and retaining limber pine and douglas fir will be necessary. To improve natural fuel breaks, conifers will be removed in areas with aspen suckers in order to expand aspen stands. The project will retain <5 standing dead/acre if not in danger of falling on students/trails and will remove all other hazard trees in order to ensure student and public safety.

Grant funds will be used to fund a portion of the operational costs of the 6-person BCSO fire crew with remaining project staff time of this BCSO crew being used as match for the grant. Felling will be done with chainsaws. The bole wood will be removed offsite and disposed of in an air curtain burner or chipped for Boulder County biomass heating systems. A portion of the slash will be lopped and scattered, and the rest will be piled for burning at a later date unassociated with grant funds.

Provide a timeline for the project, including significant accomplishment milestones during the project period. 500 characters

- -Inventory forest stands (completed)
- -Write forest management prescription (completed)
- -Spring/Summer 2013 Hire 6 wildfire crew members and initiate work
- -Summer 2014 Incorporate Boulder County Youth Corps participation
- -Complete project in Fall 2014

9

Collaboration

Specify the private, local, tribal, county, state, federal and/or non-governmental (501c3) organizations that participated in the design of this project, and describe how such partners will contribute to, or participate in, the project's implementation. Specify the role of any Youth Conservation Corps that will participate in project implementation. 1,000 characters

The BVSD, Town of Nederland, and the Nederland Fire Protection District (NFPD) requested that the BCSO Fire Management Program assist in the development of a forest restoration and fire mitigation plan for the property, which is the basis for this project. These partners have outlined goals and provided a forum for community based discussion on the project. The local community forest restoration group, "Nederland Saws and Slaws" have already begun work on private lands directly adjacent to the grant project area and have agreed to work in tandem with the designed prescription to ensure a continuity of treatment and have provided input on the final visual impact to the local residents.

NFPD will assist in the treatment and removal of unwanted material through chainsaw felling, hand piling, and loading. The Boulder County Youth Corps will partner with the project group to provide labor to hand pile and lop and scatter slash, and load bole wood for other appropriate utilization.


Project Longevity/Maintenance

Identify the long-term benefits of the project and clearly specify the plans to sustain the long-term benefits of the project. 500 characters

Following completion of treatment, stand structure and surface fuel data will be measured and reported. Follow up treatments may be planned if basal area targets are not met. Stands will be periodically checked for new hazards, stand growth, and seedling regeneration, and removed as appropriate. Additionally, zone guidelines described in Colorado State Forest Service publication no. 6.302 'Creating Wildfire-Defensible Zones' will be followed.

11

NEDERLAND ELEMENTARY SCHOOL VICINITY MAP



1 inch = 0.2 miles

DISCLAIMER:

This map is for illustrative purposes only, and is not suitable for parcel specific decision making. The areas depicted here are approximate. More site specific studies may be required to draw accurate conclusions.

COPYRIGHT:


© 2013 by the County of Boulder, Colorado. All rights reserved. No part of this data may be copied, reproduced, or transmitted in any form or by any means whether graphic, electronic, or mechanical, including photocopying, recording, or by any information storage or retrieval system, without permission from the County of Boulder, Colorado.

Forest Restoration Grant Review Template

Additional Comments

Project Name	Rank
Lowe Lefthand Tri-Community	3
Man included	
Map included	
YES	
Cost-share rate—minimum 60:40	
YES	
CWPP	
YES	
Addresses water supply protection	
YES	
Includes an ecological assessment of current conditions	
YES	
Youth Corps involvement	
NO	
Firewise Community/USA	
YES? APPLICATION (N FOOTHILLS RANCH) IN PROCESS W/NFPA. FIRST FIREWISE COMMUNITY	YIN
BOULDER COUNTY ,	
Connection to Forest Action Plan	
YES-DIRECT REFERENCE	
Forest product utilization	
Forest product utilization YES, IN COLLABORATION WITH Boulder County	
YES, IN COLLABORATION WITH Boulder County); CROSS-

Strong CWPP implementation; this projects links previous fuels reduction work; cost per acre reasonable



FOR OFFICIAL	USE ONLY
Entity Submitting Project:	80
County:	80
Date:	3-11-13
Dollar Amount Requested:	\$74,700
Matching Share:	\$49,800

8		Applicant Information			
	Name of Project:	Lower Lefthand Tri Community			
	Applicant:	Lefthand FPD			
	Contact Person:	Chris O'Brien			
1	Address:	900 Lefthand Canyon Dr.			
	City/Zip Code:	Boulder, CO 80302			
	Phone (Work/Cell):	720-214-0560 wk/303-817-6009 cell			
	Email:	cobrien@lefthandfire.org			
	Fax:	720-214-0559			

2	Community-at-Risk Information					
	Community Name: Mountain Ridge/North Foothills Ranch/Lake of the Pines					
	County:	Boulder				
	Name of CWPP	Lefthand Fire Protection District CWPP				
	Location to obtain/review	lefthandfire.org				

(Applications will be disqualifie each contribution. Please DO No	d if sufficient m	atch is not ident	butors (M ified.) Please spe in this table. Th total project cos	ecifythe name on is is for matchi	of each match co	ntributor and the	e dollar amount of m of 40 percent of
Contributors: (Please specify)	Mt. Ridge HOA	N. Foothills Ranch HOA	Lake of the Pines HOA				TOTAL
Dollars (Hard Match):	\$30,000	\$7,800	\$12,000	\$0	\$0	\$0	\$49,800
In-Kind (Soft Match):	\$0	\$0	\$0	\$0	\$0	\$0	\$ 0
TOTAL:	\$30,000	\$7,800	\$12,000	\$ 0	\$ 0	8.0	\$49.800

	Grant Share (\$ Amount Requested)	Match (carry from block three above)		TOTAL
		Dollars	In-Kind	
Personnel / Labo	r: \$53,784	\$35,856	\$0	\$89,640
4 Operatin	g: \$498	\$332	\$0	\$ 830
Trave	1: \$0	\$0	\$0	\$ 0
Contractual Service	s: \$0	\$0	\$0	\$ 0
Equipmen	t: \$20,418	\$13,612	\$0	\$34,030
Indirect Cost	s: \$0	\$0	\$0	\$ 0
TOTAL	: \$74,700	\$49,800	\$ 0	\$124,500

Project Summar	y (check all that apply and a	inswer related qu	uestions)	
Does this project address the prote	ection of water supplies?	⊠Yes □ No)	
Is this project based on an ecologic	cal assessment of current c	onditions?	Yes	No
Is this project identified through a	CWPP? \(\sum Yes \(\subseteq \) No			
Is this project located within a Fir	ewise Community/USA?	⊠Yes □ No	0	
Identify the community(ies). N F	oothills Ranch and Mt Rid	ge are in the pr	ocess	
Is this project's concept identified Resource Assessment & Strategy?	in Colorado's State Forest ⊠Yes □ No	Action Plan (S	tatewide l	Forest
Project Objectives (check all to proposal, and documented and pr	hat apply) Any box checke implemented to receive gra oposal-application instruc	ant reimbursem	irther exp ient. See r	lained in equest for
Reducing threat of large, high-into negative effects of excessive compe restoring ecosystem functions, stru composition, including the reducti	etition between trees by actures, and species	⊠Yes	□ No	
Preserving old and large trees to the ecological values and science.	he extent consistent with	⊠Yes	□ No	
Replanting trees in deforested area the project area.	as, if such areas exist in	□Yes	⊠ No	
Improving the use of, or adding vatrees.	llue to, small diameter	⊠Yes	□ No	
Number of acres to be treated:	83	Estimated co	ost/acre:	\$1,500.00
Will the implementation of this prowith the Colorado Youth Corps As accredited Colorado youth corps?	oject involve a contract ssociation or another	□Yes	⊠ No	
List the communities directly affect	eted by this project:	N. Foothills R of the Pines	Ranch/MT	Ridge/Lake
Project location (latitude/longitude	e or legal description):	This project I R71W, the N	-	•

Project Area Description

All information for the project must fit into the allotted character space provided below.

Attachments will not be considered by the review committee. Characters include letters, numbers, spaces and punctuation.

Provide a brief overview of the project, project area and concept relevant to Colorado's State Forest Action Plan. Specify size of project and land ownerships involved (e.g. private, county, state, federal, etc.). Include information on the relevant watershed. Submit a single one-page map of the project area (view instructions on request for proposal). 1,750 characters

The North Foothills Ranch subdivision, Mountain Ridge subdivision, and Lake of the Pines subdivision are adjacent subdivisions situated at the mouth of Lefthand Canyon that comprise the lower Lefthand Canyon CWPP assessment area. Subdivisions are grouped into a single assessment area for effective strategic mitigation planning purposes. Approximately 70% of the 188 acres that comprise N Foothills Ranch and Mt Ridge are undeveloped areas designated as common open space belonging to the residents. While there is a large amount of property set aside, it is all privately owned. The area is characterized by a broad east facing slope that rises from the plains forming the Dakota Hogback. The proposed project is bordered on the north by the N Foothills fire scar, on the west by the Heil Ranch Open Space, which is an area where the county is performing landscape scale mitigation. There are three previous mitigation projects that are adjacent to this project: N Foothills Ranch 2012 treatment, Souders' treatment west of LOP and a previous entry at Mt Ridge. In tying these projects together we will effectively create a fuel break from the N Foothills fire to Lefthand Canyon, and improve the health of the watershed. This area comprises a portion of the Lefthand Watershed and lies within the St. Vrain Valley watershed which is a portion of the S Platte River basin. It has been identified in the Colorado Statewide Forest Resource Assessment as an important watershed for drinking water as well as an area identified as having high to very high susceptibilty to fire. This area has high potential for post-fire erosion in watersheds for drinking water as identified in the CSFR assessment. The primary watershed drainage is Allen's Lake.

Scientific Foundation/Practice Standards

All information for the project must fit into the allotted character space provided below.

Attachments will not be considered by the review committee. Characters include letters, numbers, spaces and punctuation.

Briefly describe the scientific foundation for the project, specifically the practice standards (e.g. forest management plan, CWPP, professional publications, other professional technical resources, professional foresters or other natural resources professionals) that will be applied to achieve the desired outcome of the project. 1,000 characters

As identified in the Lefthand FPD CWPP, this area contains vegetation and fuels that are characteristic of the ecotone between mixed grass prairie and montane woodland. Vegetation communities include mixed grass prairie (FBFM 1), ponderosa pine savanna (FBFM 2), ponderosa pine forest (FBFM 8), and riparian shrubland (FBFM 6). Grass, grass understory and ponderosa pine overstory are the dominant fuel types found in these subdivisions. Ponderosa pine stem count/acre is very high adjacent to the north end of the subdivision and in smaller stands to the west. The goal of the project is to reduce the regenerative ponderosa stands that are high density and Douglas Fir to achieve a better balance between over- and understory. In discussion with our local forester, we have identified this area as a priority and this project will follow the CSFS best practices guidelines using a combination of fuel removal, chipping and lop/scatter based on accessibility.

Protection of Water Supplies

All information for the project must fit into the allotted character space provided below.

Attachments will not be considered by the review committee. Characters include letters, numbers, spaces and punctuation.

Describe how the proposed project will contribute to the protection of water supplies, such as water quality, water quantity, and/or associated infrastructure. 700 characters

By developing appropriate balance between over- and understory we improve the forest and watershed health. By reducing the threat of destructive wildfire to the watershed through fuel reduction, we can protect the ground from the removal of protective layers of twigs, branches and needles, and the exposure of the mineral soil. Following fire, bare mineral soil and ash promote rapid surface runoff, which can move large quantities of sediment and debris and these materials can adversely affect water quality for human consumption and irrigation downstream. Reducing overstory reduces the competition for water, promotes the growth of native understory species, and improves watershed health.

Scope of Work/Project Timeline

All information for the project must fit into the allotted character space provided below.

Attachments will not be considered by the review committee. Characters include letters, numbers, spaces and punctuation.

Provide a brief scope of work that clearly describes how grant funds will be spent. Describe what will be accomplished and measurements to define project completion. (This should be more specific than the project description.) 1,500 characters

The goal of the project is to link the mitigation efforts in N Foothills, Mt Ridge, and the LOP subdivisions. N Foothills and Mt Ridge are in the process of becoming Firewise communities, LOP views this effort as the first step in becoming Firewise designated. This project will connect the mitigation performed on 40 acres of Souders property and the Heil Ranch restoration project west of LOP and Mt Ridge, creating a nearly 2000' wide shaded fuel break from the top of the Dakota hogback to the communities. Handcrews with chainsaws will be utilized for the project. Machine mastication is not feasable due to topography. The crews will use a combination of chipping, log extraction and lop/scatter to promote watershed health and reduce fuel loading. The forestry model will follow the CSFS Best Practices and recommendations in the CSFRA. We will restore a multigenerational ponderosa forest retaining old/new growth ponderosa. There are benefits to leaving behind wildlife snags, and aggressively identifying beetle infested trees and removing them from the population. The project goal is to reduce the basal area to 40-60 square feet per acre. Once completed, the fuelbreak should provide for the health of the forest, the watershed, and provide suitable wildlife habitat through the creation of a multigenerational appropriate density stand. The HOA's will be providing cash hard matching funds for this project. We will treat 13ac in N Foothills, 50ac in Mt Ridge, and 20ac in LOP.

Provide a timeline for the project, including significant accomplishment milestones during the project period. 500 characters

This project will commence with the acceptance of this grant proposal. We anticipate a start date in June 2013, and completion by December of 2014. Project milestones will include entry into Mt. Ridge in June 2013, entry into LOP in September 2013, entry into N. Foothills Ranch in May of 2014.

9

Collaboration

Specify the private, local, tribal, county, state, federal and/or non-governmental (501c3) organizations that participated in the design of this project, and describe how such partners will contribute to, or participate in, the project's implementation. Specify the role of any Youth Conservation Corps that will participate in project implementation. 1,000 characters


This project is a collaborative effort between the Lefthand FPD, the CSFS Boulder District, the Boulder Ranger District of the USFS ARNF, and Boulder County Parks and Open Space. The LHFPD CWPP has identified communities and ecosystems in need of forest management attention. Using the resources available from the CSFS and the County P&OS, we will be able to complete a model cross-boundary forest restoration project. Our efforts will use resources from the CSFS to ensure that tree marking meets project specification. We are in discussion with the County to partner in their biomass program. We are planning to build log decks adjacent to the Heil Ranch restoration program where it abuts the Dakota hogback for removal by the county as part of their biomass program for heating the jail. We will be consulting with the CSFS Boulder District Forester to ensure the specifications for both mitigation and watershed protection are met.


Project Longevity/Maintenance

Identify the long-term benefits of the project and clearly specify the plans to sustain the long-term benefits of the project. 500 characters

This project will benefit the communities for years to come, both the immediate area, and those communities downstream, as well as the wildlife species that make this forest their home. The communities in this grant are in the process of joining the Firewise program, and this project is their commitment to it. By committing to Firewise, these communities are pledging to be stewards of their common forest and watershed. The Lefthand FPD and CSFS will continue to partner with these communities.

11





Nederland slash burning sparked by sheriffs office-schools partnership

By Mitchell Byars Camera Staff Writer Boulder Daily Camera Posted:

DailyCamera.com

Some people might not call the heavy snow that fell on Boulder County last week "ideal," but for fire crews looking to get rid of some slash piles up in Nederland that had been building up for over a year, that is exactly what it was.

"The weather cooperated, and it was an ideal time to get some of this done," said Jay Stalnacker, the fire management officer for the Boulder County Sheriff's Office. "Some of these piles were within 30 feet of buildings, so it was real critical we have the right weather for it."

Last weekend's slash pile burning was just part of a partnership between the sheriff's office and the Boulder Valley School District that owns the small parcel of land near Nederland Elementary where the piles were burned. Using grant money, the sheriff's office is using the land to help educate both students and the community about fire mitigation.

"What we're hoping to do when we're done is create an outdoor lab for students and community as a whole, to just demonstrate what forest restoration and forest mitigation look like," Stalnacker said.

The idea for the partnership first started when Chris Wilderman became the director of operations security and environmental services for Boulder Valley in June 2012. On his very first day of work, it just so happened a lightning strike on Flagstaff Mountain started the Flagstaff Fire.

"It was my first day on the job and Boulder's Office of Emergency Management is calling me asking me if they can use one of our schools and so I'm scrambling for keys," Wilderman said. "That sort of started my partnership and relationship with the sheriff's office and OEM."

After the 2012 summer saw wildfires rage across the state of Colorado, Wilderman said concerned parents called the district wondering about the fire risk at some of the districts mountain and foothills schools.

In October of 2012, the sheriff's office asked the district if it could hold a workshop on a small parcel of land near Nederland Elementary. From there, the partnership continued.

"They were hosting a clinic for the community and Jay's group just started doing some fire mitigation," Wilderman said. "They didn't want to leave a project unfinished, so they worked with us to write a grant and we were awarded the grant to complete the project up there. The sheriff's department has been great, and really reached out and done a lot. More kudos to them than anything else."

Added Nederland Elementary School Principal Jeff Miller, "We really appreciate the openness not only to the school community but to the Nederland community. The idea is forest safety and fire mitigation, and they have been really connected to this place."

Stalnacker said in the 16 months since then crews have been working to mitigate the area around the school while showing the students and the community the process. They are also not treating one acre of the property so people can look at the differences between the two areas.

"We want to give the community and the students the chance to go out over time and look at what happened and the changes in the environment out there," Stalnacker said.

Crews will probably have one or two more days of slash pile burning this winter, then Stalnacker says the sheriff's office wants to do a controlled burn to get rid of some of the brush fuel.

Wilderman said the project is also about keeping open lines of communication between the mountain community and the firefighters who protect it.

"I think the biggest thing is just the work partnership, getting a great group of people coming together who look at the whole picture," he said.

"We hope to accomplish not just a bunch of clear cutting on our property and a healthy forest ecology, but we want the kids to be able to learn something. We want to be a good partner to the sheriff's office, the town of Nederland and the U.S. Forest Service. We want to be a good steward of the land and a good neighbor to the people who live up there."

Contact Camera Staff Writer Mitchell Byars at 303-473-1329, byarsm@dailycamera.com or twitter.com/mitchellbyars.

Owen Jr, Allen

From: Jeffrey Miller <jeffrey.miller@bvsd.org>

Sent: Saturday, September 13, 2014 4:52 PM

To: Stalnacker, Jay

Cc: Christopher Wilderman; Pelle, Joe; Sloan, Tom; Booton, David; Glowacki, Therese;

Ludlow, Ryan; Webster, James B.; Owen Jr, Allen; Ostroy, Paul; Ball, Garret; Koretz, Peter

Subject: Re: Nederland Elementary fire mitigation project update...

Jay-

Your crew has been top notch -- I truly appreciate your efforts on behalf of my school and community. In the scope of role in Boulder County, thanks for making us a priority. Please let us know how we might reciprocate in an ongoing partnership as well.

Best Regards, Jeff Miller Principal, Nederland Elementary

On Fri, Sep 12, 2014 at 2:03 PM, Stalnacker, Jay <<u>istalnacker@bouldercounty.org</u>> wrote: Chris, Jeff,

I wanted to take a moment to let you both know that yesterday we had a walk through the project with the CSFS grant administrator.

He was pleased with our work and has agreed that the cutting and removal of wood has been completed as outlined in the grant. We are going to move forward to close out the grant. There are about 23 slash piles left on site and we will burn them sometime this winter or spring 2015 weather conditions allowing.

I will have a summary of our man hours, wood removed and current status of the forest sent out towards the end of the year. Attached, I've included a before and after photo for your visual comparison.

I wanted to again thank you for the support and partnership working with the Boulder County Sheriff's Office. This collaborative effort has helped bring the forest back to a more natural state and enhanced the safety of the school and surrounding community.

We look forward to partnering together in the future and please let us know if something else surfaces where we may be of assistance.

Respectfully,

J

Jay C Stalnacker
Boulder County Sheriff's Office
Fire Management Officer



Colorado State University Fort Collins, Colorado 80523-5060 (970) 491-6303 FAX: (970) 491-7736

June 10, 2013

Jay Stalnacker Boulder County Sheriff's Office Fire Management Program 5600 Flatiron Parkway Boulder CO 80301

Dear Jay,

I am pleased to inform you that your application for the 2013 Colorado Forest Restoration Grant Program, established by the General Assembly through 2012 House Bill 1032, has been selected for a financial assistance grant. We would like to offer you \$16,000 in state grant funds to support your project titled Nederland Elementary School Wildfire Fuel Reduction Project.

All projects that involve on-the-ground forest management will comply with *Colorado Forest Stewardship Guidelines to Protect Water Quality: Best Management Practices*, which are available on the Colorado State Forest Service (CSFS) website at http://csfs.colostate.edu/pdfs/ForestryBMP-CO-2010.pdf. If you have any questions about this, please contact your CSFS District Forester using the information provided below.

The amount being offered to you may be less than you requested in your project proposal. If you cannot complete the project with the reduced amount, please notify me immediately at (970) 491-6303. This grant program requires at least a 40% match of non-state funds. You are required to provide the amount of match as stated in the Financial Assistance Program Cooperative Match Project notification and Exhibit A, Scope of Work, unless your project is completed under budget. Match amount is either as indicated in your proposal or adjusted proportionately if your project is partially funded. Projects completed under budget should match the same percentage of total project cost as identified in your proposal. The award amount may be adjusted for projects completed under budget.

If you cannot leverage the required amount of match, the award will either be adjusted or rescinded. Again, please contact us immediately if you have a question about your ability to match the offered award.

Additionally, if your proposal indicates employing a Colorado Youth Corps or another accredited youth corps association, you are required incorporate them in the implementation of your project.

If you are able to go forward with your project using the award offered, please see the two enclosed pages. Each of these pages will need immediate action from you in order to initiate project implementation:

- 1. Financial Assistance Program Cooperative Match Project notification: After you read the notification, and if you agree with the conditions of participation, please sign and date. Be sure to retain a copy for your records.
- 2. Exhibit A, Scope of Work: After you have read Exhibit A, and if you agree with the conditions of participation, please initial and date. Be sure to retain a copy for your records

Please return the original signed copy of Project Notification and initialed Scope of Work no later than July 1 to:

Naomi J. Marcus, Assistant Staff Forester Forest Management Division Colorado State Forest Service 5060 Campus Delivery, CSU Fort Collins, CO 80523

Upon your acceptance of and CSFS receipt of the returned project award notification and Exhibit A, Scope of Work, you will receive the following items:

- 1. Detailed reimbursement procedures for proper documentation of accomplishments and project costs. This will include a list of items that are eligible for reimbursement and items not eligible for reimbursement.
- Exhibit B, Reimbursement Request: Retain this form and use it to request reimbursement for qualifying project expenses. You may make additional copies if needed.
- 3. Form D, Cost Documentation: Retain this form to document the summary of actual costs and/or values of labor, equipment use and supplies that contributed to the completion of this project. Other formats to summarize cost documentation may be used; be sure to acquire approval from your CSFS District Forester for an alternative format.

Reimbursement will be made for actual costs, not to exceed the award amount specified on your project notification, with consideration of the required match. The amount requested for reimbursement may not exceed 60 percent of the total project cost for the reimbursement period. Remember that your match for the total project cost of the project

period must meet the required cost-share as accepted in your Project Notification and Scope of Work (e.g. if you proposed to provide 50% match, intermittent and final reimbursement requests should indicate at least 50% match of the total project cost for the given project period).

These grant funds may not be used to purchase capital equipment (individual items costing more than \$5,000.00). The appropriate volunteer labor rate to be applied will be the current rate at the time of the reimbursement request.

We require strict documentation. Please be advised your payments will be based on achieving the specifics proposed in your grant as reiterated on Exhibit A, Scope of Work, including treatment of the full quantity of acres as defined in your grant application. This award may be considered as income by the IRS. Please check with your tax advisor if appropriate.

As part of the Colorado Forest Restoration Grant program, we require you to provide a Final Closeout Report at the time of requesting your final reimbursement including the following items:

- Accomplishments: examples include (quantified: # acres treated; # miles of fuelbreak; # of defensible spaces implemented; # of presentations with # of participants).
- Summary of Youth Corps participation, if applicable—this includes crew size, duration of participation, activity.
- Summary of project costs
 - o Summary of actual costs, which are eligible for reimbursement, such as
 - Out-of-pocket expenses
 - Youth Corps
 - Award recipient labor

(This is a sample of actual costs eligible for reimbursement and not an all-inclusive list)

- o Summary of costs not eligible for reimbursement, such as
 - Volunteer labor
 - Equipment purchases

(This is a sample of costs not eligible for reimbursement and not an all-inclusive list)

- Digital before and after photos submitted electronically. Please do not embed tiff
 or jpg files into other documents or files.
- Electronic map and GIS data—local CSFS District Office must have necessary data to report map of project area.

When you are ready for intermittent reimbursement, or to close out your project and claim final reimbursement, please submit an Exhibit B and Form D to your CSFS District Forester who will certify that the work is complete and the documentation is adequate. Certification by the District Forester will require a site visit to the project location. The

District Forester will then forward Exhibit B and accompanying Form D to the CSFS state office for processing.

Projects must be completed and certified by your CSFS District Forester no later than close of business on April 30, 2015. Your final reimbursement request with your signature, cost documentation and Final Closeout Report must be received by the CSFS District Forester no later than May 15, 2015. CSFS District Foresters must sign and submit the original reimbursement request, cost documentation and approved Final Closeout Report to Naomi Marcus no later than June 6, 2015.

The final 10% of the award amount will not be released until the Final Closeout Report is received and accepted. Your thoroughness in providing complete documentation will help expedite the reimbursement process.

For future reference, your CSFS District Forester is **Allen Owen.** You can reach him at (303) 823-5774 or allen.owen@colostate.edu.


Thank you for your interest in improving the health and sustainability of Colorado's forests and communities!

Sincerely,

Naomi J. Marcus

Assistant Staff Forester

cc: Allen Owen





Colorado State Forest Service Program Payment Request

	GRANT PI	ROGRAM (CHECK	APPROPRIATE PR	OGRAM TYPE):									
	Forest Restoration Gr		and HB1199)										
	Volunteer or Rural Fir	e Assistance (a.k.a	ı.: VFA/RFA)										
4	Insect and Disease P	revention and Sup	pression Program										
	State Fire Assistance	(a.k.a.: SFA)	A. 124.	140									
- Table 9	Front Range Fuels Treatment Partnership (a.k.a.: FRFTP)												
	Stevens Fuels Treatment Funds												
	Cooperative Fire Agreement (Active Fire Suppression Cooperators; CRS#R-24-103-206-01)												
	Emergency Suppleme	ental Funds (a.k.a.:	ESF)										
	☐ Checked for Fed	deral suspension and o	lebarment (State Offic	e) http://www.epls.go	ov/								
Name:	Boulder County Sher	iff's Office											
idilic.	bodiaci county silei	in 3 Office											
Address:	5600 Flatirons Parkw	<i>y</i> ay											
	Boulder, CO 80301												
	ATTN: Jay Stalnacke												
	ATTIV. Jay Stallacke												
	above named has s eved by the Colorado S												
Grant Nu	mber: 1929500		Cooperator N	Natch: \$14,390.85	5								
Approved	d Funding: \$16,000		Total Project: \$30,390.85										
	count Number: 19295 1032 FY 13	00-BO-03	Amount of P	ayment: \$16,000									
Circle one	e: 1 st Payment	2 nd Payment	3 rd Payment	Final Payment									
Approved													



Boulder County Sheriff's Office

JOE PELLE Sheriff

This 11-acre grant project at Nederland Elementary School (NES), a 15-acre property owned by the Boulder Valley School District (BVSD) that is located within the Town of Nederland was completed as of 9/11/14.


This project is able to provide a resilient forest structure in accordance with the Colorado State Forest Action Plan, while reducing the threat of large, high-intensity fires within the community, thereby protecting the Boulder Creek Watershed and to provide a model for the school district and community to emulate on other properties. The project included enhancement of forest health, maintenance of conifer diversity, minimizing crown fire potential and improving natural fuel breaks.

The project area was located within the designated High Priority Area for Community Hazard as identified in the Nederland Fire Protection District CWPP. The BCSO Fire Management Program is following restoration guidelines from the Colorado Forest Restoration Institute and GTR's from the Rocky Mtn. Research Station.

Fuel reduction from the project and the resulting decrease in potential fire intensity diminish the likelihood of post-fire runoff contamination to the watershed. According to the CSFS Assessment, Nederland is considered to be located in a very high risk area of post-fire erosion in watersheds that are important sources of drinking water.

In order to minimize crown fire potential, the project defined and enhanced groups of mature ponderosa pine. To help provide a resilient forest structure the majority of trees infected with dwarf mistletoe and retaining limber pine and douglas fir were removed. To improve natural fuel breaks, conifers were removed in areas with aspen suckers in order to allow for expanding aspen stands.





Before



After



EXHIBIT B CSFS GRANT AND COST-SHARE PROGRAM REIMBURSEMENT REQUEST

In order to receive reimbursement, you <u>must</u> provide documentation supporting your costs and corresponding match. Complete Form D and submit it with your request for reimbursement. Reimbursement requests must be accompanied by Form D, receipts for actual costs (out of pocket expenses) incurred by the recipient, goods, services and labor necessary for project implementation. You may request partial reimbursement as you incur expenses and you must show corresponding match.

		-1929500			2 Total A 1 A		
Project	Name: Nederland Elemen	2. Total Award Amount: \$16,000					
Name: B	oulder County Sheriff's O		110,000	6. Period of Perfe	4. Reimbursed Amo ormance (Project Perio	d):	
Attn: Jav	y Stalnacker 5600 Flatiron Parkway	2, 2013 2015					
pians wri	s been accomplished? Ple I report numbers such as actiten, etc., for which the aw ttached sheet.	ase provide a description cres treated, numbers of ward was granted. Attach	n of accomplishments the defensible spaces, tons additional sheets as ne	hat meet the require of, cubic feet or yar cessary.	ments listed in the projects of slash collected, r	ect Scope of Work number of presentat	. Please t
eimburse unt must ient.	A. Remaining Award	B. Reimbursement Requested Amount	C. Match (recipient	D. Match (non-	sement amount cannot	n. The reimburseme exceed the actual p	ent reque project co
	\$ 16,000.00	(recipient cost)	cost)	recipient cost)	E. Total Project Cost	Match Rate (%)	
		310,000.00	13,486.89	CONTRACTOR			1
	* Use results from Form D CSFS Exhibit B to request reimbursom			2000	30,390.85	47%	
I certify the ments (i.e.	* Use results from Form D CSFS Exhibit B to request reimbursement that to the best of my know e. award notification, scop- poient Signature:	Financial Assistance Cost Document. Pledge this report is corre e of work, etc.). All expe	ect and complete, and the enses and all cost-share	plete table above. Include	Form D, and other approved	d documentation with	pject
I certify the same of the same	hat to the best of my know e. award notification, scop pient Signature:	Financial Assistance Cost Docu	ect and complete, and the enses and all cost-share	plete table above. Include	e Form D, and other approved ted are for the purposes	d documentation with	
I certify the timents (i.e. cant Recip	hat to the best of my know e. award notification, scop pient Signature:	Financial Assistance Cost Document. Financial Assistance Cost Document.	ect and complete, and the enses and all cost-share	plete table above. Include nat all outlays report are true and accura	e Form D, and other approved ted are for the purposes	d documentation with	
I certify the summents (i.e. rant Recipe Certification of the certificat	hat to the best of my know e. award notification, scop pient Signature:	Financial Assistance Cost Document. Teledge this report is correct of work, etc.). All expensively the specifications as set forther thanks.	ect and complete, and thenses and all cost-share	plete table above. Include nat all outlays report are true and accura	e Form D, and other approved ted are for the purposes	d documentation with	
I certify the same rant Recipe Certification or meets district Foreign 1997.	hat to the best of my know e. award notification, scop pient Signature:	Financial Assistance Cost Document. Teledge this report is correct of work, etc.). All expensively the specifications as set forther thanks.	ect and complete, and thenses and all cost-share	plete table above. Include nat all outlays report are true and accura	ted are for the purposes tee.	s set forth in the pro	
I certify thuments (i.e. irant Recip Certification Vork meets District Form Funding is	hat to the best of my know e. award notification, scop pient Signature:	Financial Assistance Cost Document. Teledge this report is correct of work, etc.). All expensively the specifications as set forther thanks.	ect and complete, and thenses and all cost-share	plete table above. Include nat all outlays report are true and accura	ted are for the purposes tee.	s set forth in the pro	

Rev. November 2013

Form D



CSFS Financial Assistance Cost-Share Program Cost Documentation Worksheet

2013 HB 1032 Forest Restoration/19295 \$15,000,00

☐ Fourth

☐ Fifth

Project/Account #: Award Amount (obligated from funding source): A. Remaining Award Amount:

Reimbursement Request: ☑ First

☐ Third Match B. Recipient Cost to be reimbursed C. Recipient Cost (not to exceed the (reimbursable costs remaining award amount and that exceed the award D. Non-recipient F. Recipient amount and items or E. Total Project cluding items not Match Rate = Cost*b costs not allowable Cost = B+C+D (C+D)/E eligible for for reimbursement)*** eimbursement)*a \$13,486.89 \$903.96 \$30,390.85

Date Aug-2014	By Whom	Activity/5		-U.	
A - 0012	Bodicer Count	Activity/Expense Nederland School Project Payroll expense Jul 2013 to Sept 2014	Hours	Value (\$)	Carto
	FOUUT COST	Nederland School S	and the second	\$18,149.16	Cost Category
Aug-2014	Youth Corp	Nederland School Project Youth Corp expense for 2013		010,145.16	Salaried Staff: reimbursable co.
			485.25	\$4,210.66	
Aug-2014	Boulder County	Chain Saw	791	\$7,127.07	Recipient Labor: reimbursable of
	Application of the second	- Committee of the comm		\$0.00	Recipient Labor: reimbursable of
				\$903.96 🗸	d Equipment, tools, atc.: non-allo
				90.00	- Indian
				\$0.00	
				\$0.00	-19
				\$0.00	
				\$0.00	
				\$0.00	
				\$0.00	
				\$0.00	
				\$0.00	
				\$0.00	
IALS: G	. Cumulative F	Recipient Cost= \$29 486 89 //		\$0.00	
-		\$29,486.89 \(\) \$13,486.89 \(\)		\$0.00	The state of the s

I. Non-recipient Cost (Match)= \$13,486.89 V \$903.96 V

Grant Recipient Signature.

District Forester Signature:

Revised November 2013

Page ___ of ___

☑ Final



2014 END OF SEASON PROJECT SUMMARY

Team:_	Forestry	2	Total Project Hours:	2	2	15
			•		-	

Instructions: Use the information from your Daily Project Hours Logs to consolidate and summarize your team's <u>major</u> project accomplishments (using the approved Units of Measure below) and total project hours (automatically added if you use the electronic version). Please also provide a list of <u>major</u> project locations. Use back of sheet if needed, and double check for accuracy because we use these statistics to report to the Colorado Youth Corps Association.

Major Project Locations (in alphabetical order):

Nederland Elementary School Reynolds Ranch

Units of Measure
Fence = ft
Forestry = acres
Material = ft^3 or tons
$Mulch = ft^3$
Plants = #
$Sod = ft^2$
Trails = ft
Weed Mat = ft^2
Weeds = bags or ft ³

Major Project Accomplishments:

Built = 1200 Fost Fence at Reynold's Runch

Repaired = 1000 Feet of broken Fence at Reynolds

Cleared = 3000 Feet of slash/logs for trail in Forest

13 Slash Ples at Ned Elem."

= 65 logs declared.

= 35 stumps decked."

Just Works 8/18/14



2013 END OF SEASON PROJECT SUMMARY

1455.25-/lun 151525 Shup)

Team: Foresty 2

Total Project Hours: \$515,25

Instructions: Use the information from your Daily Project Hours Logs to consolidate and summarize your team's major project accomplishments (using the approved Units of Measure below) and total project hours (automatically added if you use the electronic version). Please also provide a list of major project locations. Use back of sheet if needed, and double check for accuracy because we use these statistics to report to the Colorado Youth Corps Association.

Major Project Locations (in alphabetical order):

Heil Valley Ranch Nederland Elementary School

Units of Measure
Fence = ft
Forestry = acres
Material = ft ³ or tons
$Mulch = ft^3$
Plants = #
$Sod = ft^2$
Trails = ft
Weed Mat = ft^2
Weeds = bags or ft ³

Major Project Accomplishments:

- At Heil Valley Ranch, Forestry 2 completed a total of 25 slash piles. 766 has At 1/21 Valley Ranch, Forestry 2 weeded for 264 total hours and filled roughly slo cubic feet of weeds (seeds/flowers)
- -At Nederland Elementary School, Forestry 2 completed 21 slash piles and logged approximately six chards of wood.
- Nederland Elementary total hours work was 485.25.

Total Hours: 1515,25 hours Total slash piles: 46 slash piles Total loggins: 5ix chords of wood Total weeding: 56 cubic feet

Just Nova 8/2/13

2014

Team: Week: 1 2 3 4 5 6 7 8 (circle one) Proja: Slash Piles/ Loyging Proj 2: Proj 3: Site: Nederland Elem. Site: Site: Name (include TL/ATL) Mon Tues Wed Thurs Mon Tues Wed Thurs Mon Tues Wed Thurs TOTAL 6.5 7.5 7.0 7.5 6.5 75 7.0 7.5 Fitz Randolah 7.0 7,5 7.5 6.5 70 7.5 Hladisova 7.5 7.0 6.5 7.5 7.5 7.0 7.5 Mann 7.5 7.5 Henry Mans 7.5 7.0 7.5 7.5 Chace Roach 6.5 7.5 7.5 2.0 Shoring Hunna 7.5 7.0 7.5 Whittaker 7,5 TOTAL 90 84 90

Summary of Accomplishments in Bulleted List with Numeric Measures	
Proj 1: -> > Slash Piles	Units of Measure
-P al Logs Deckecl	Fence = ft Forestry = acres Material = ft ³ or tons
	Mulch = ft ³
	Plants = #
Proj 2:	Sod = ft ² Trails = ft Weed Mat = ft ² Weeds = bags or ft ³
Proj 3:	Just Wills 9/18/14
	9/18/19

include all hours worked on project, 15 min breaks & travel time to/from project site. Do not include team building, EE, or lunch.

2014

Team: Forestry 2 Week: 1 2 3 4 5 6 7 8 (circle one) Proj 1: Slash / Logging Proj 2: Proj 3: Site: Nederland Elen. Site: Site: Name (include TL/ATL) Mon Tues Wed Thurs Mon Tues Wed Thurs Mon Tues Wed Thurs TOTAL FitzRundolph Zach 6.5 7.5 7.5 6.5 7.5 7.5 6.5 Hladisova -30-7.5 7.5 7.5 7.5 6.5 Mans 7.5 6.5 Paddock 6.5 6.5 6.5 7.5 7.5 6.5 7.5 7.5 6.5 65 7.5 Giacinto selina 6.5 7.5 TL 6.5 Roddiger Chris ATL 7.5 6.5 TOTAL 71.5 - 82.5 82.5 58.5

Summary of Accomplishments in Bulleted List with Numeric Measures Proj 1:	
- 4 Slash Piles - 10 decked logs	Units of Measure
10 (KCKE 1095	Fence = ft
-> = 20 Stumps decked	Forestry = acres
The story's ace ked	Material = ft ³ or tons
	Mulch = ft^3
Proj 2:	Plants = #
	Sod = ft^2
	Trails = ft
	Weed Mat = ft ²
	Weeds = bags or ft ³
roj 3:	
	WOT WOIR
	5/18/14
nclude all hours worked on project, 15 min breaks & travel time to/from project site. Do not include	37/8/14

2014

Team: Week: 1 2 3 4 5 6 7 8 (circle one) Proj 1: Slash / Lugging Nederland FIRM. Proj 2: Proj 3: Site: Site: Site: Name (include TL/ATL) Mon Tues Wed Thurs Mon Tues Wed Thurs Mon Tues Wed Thurs TOTAL Zach FitzRandulph 6.5 7.5 Catherine 7.5 6.5 Dason Jacob 7.5 6,5 Marie Hladisova 7.5 6.5 Remy Manns 7.5 6.5 Henry Man 7.5 6.5 Tim Paddock 7.5 6.5 Chace Roach 7.5 6.5 Harra Shoring 7.5 6.5 Christina Doule Bertran 7.5 6.5 Chris Boddiger 7.5 6.5 TOTAL 82.5 71.5

Summary of Accomplishments in Bulleted List with Numeric Measures	
Proj 1: > 2 5/25h piles > = 50 logs declared	Units of Measure Fence = ft Forestry = acres Material = ft ³ or tons
Proj 2:	Mulch = ft^3 Plants = # Sod = ft^2 Trails = ft
	Weed Mat = ft ² Weeds = bags or ft ³
Proj 3:	Just Worz- Stiplia
	Stiplia

Include all hours worked on project, 15 min breaks & travel time to/from project site. Do not include team building, EE, or lunch.

(TL)

2013

Team: Week: 1 2 3 4 5 6 7 8 (circle one)

	Desi de	-1			T=					1204	3010	circle of	ie)
	Proj 1:				Proj 2:				Proj 3:				
Name (include TL/ATL)	Site:	Nederk	and Elei	nertary	Site:				Site:				
Tame (morade TEATE)	Mon	Tues	Wed	Thurs	Mon	Tues	Wed	Thurs	Mon	Tues	Wed	Thurs	TOTAL
Kiting Chins	4.75		4.75	3.25								1	17.5
Zachan Fitzkarblih	4.75	4.75	4.75	3.25									17.5
Petri ropitz	4.75	4.75											17.5
Henry Mans	4.75	4.75									1		17.5
Timethy Pattock	4.75	4.75	4.75	3.25								1	17.5
Nicole Silva	4.75			3.25							-		17.5
Katheine Walke Field	4.75	4.75		3.25									17.5
benjamin Wenver	4.75		4.75	3.25									17.5
Teador Wolfer	4.75	4, 75	4.75	3.25								1	17.5
pureasu march Allison Zech	4.75	4.75	4.75	3.25							1		17.5
Euch Ball	4.75	4.75		3,25									17.5
Eleve Jones	4.75	4.75	4.78	3.25									17.5
TOTAL	57	57	57	39			-	-			-		210

Summary of Accomplishments in Bulleted List with Numeric Measures	
Proj 1: Morray -> Built 4 slash piles Tuestan -> Built 3 slash piles Wodnesday -> Built 3 slash piles Thursday -> Built 2.5 slash piles (EE 11-1215, Lightening w/n 6 miles @ 215, Team building 3-4) TOTAL -> 12.5 slash piles	Units of Measure Fence = ft Forestry = acres Material = ft ³ or tons Mulch = ft ³
Proj 2:	Plants = # Sod = ft ² Trails = ft Weed Mat = ft ² Weeds = bags or ft ³
Proj 3:	
Include all hours worked on project, 15 min breaks & travel time to/from project site. Do not include team building, EE,	Just Work 8/2/13

(2013

Team: Week: 1 2 3 4 5 (7)8 (circle one)

_	Proj 1:	Slash	Pile		Proj 2: Site: Mon	Lorgin	16		Proj 3:				
FURESTRY 2	Site:	Neder	land El	montage	Site:	Nider	End El	ementan	Site:				
Name (include TL/ATL)	Mon	Tues	Wed	Thurs	Mon	Tues	Wed	Thurs	Mon	Tues	Wed	Thurs	TOTAL
Kitrine Civius	NA	1.5	4	1,5		3.5	2.25	1.5	A TOTAL				
Zachan FitzRandolph	5	1.5	1	1.5		3.5	2.25	1.5					
Refer Copita	5	1.5	1	1.5			2.25	-					
Henry Mans	5	1.5	1	1.5			2.25	1.5					
Tinothy Patrick	5	1.5	1	1.5			2.25	1.5			19		
Nicole Silva	5	1.5	1	1.5			2.25	1.5					
Krotherine Watefield	5	1.5	1	1.5		3.5	2.25						
Benjamin Weaver	5	1.5	1	1.5		25	2.25						
Teodor Walter	5	1.5	1	1.5		3.5	2-25						
Allison Zech	5	1.5	1	1.5		3.5	2.25				1 20		
Elena Jones	NA	1.5	1	1.5		3.5	2.75						1
Enal Ball	5	1.5	1	1.5		35	2-25						
TOTAL	SD	18	12	18		42	27	18			-	-	185

Summary of Accomplishments in Bulleted List with Numeric Measures	
Proj 1: Marriay -> Built 2 sissh piles Tuesday -> Built 1 skish pile	Units of Measure Fence = ft
Wishestay -> Bult to Stash pile,	Forestry = acres
Thursday -> Built 1/2 sinsh pik, added loose slash to 3 existing piks.	Material = ft ³ or tons
	Mulch = ft ³
	Plants = #
Proj 2: Tuesday - Moved logs to 3 dects	Sod = ft^2
Wednesday - Moved logs to 3 decks	Trails = ft
Thursday - Moned logs to 3 decks	Weed Mat = ft ²
Total Is 6 chards of wood	Weeds = bags or ft ³
Proj 3:	- V.
	JUST NOVE-
	8/7/13
	6/ ///3
Include all hours worked on project, 15 min breaks & travel time to/from project site. Do not include team build	dia EE artuurb

2013

Team: Week: 1 2 3 4 5 6 7(8) circle one)

1 1 2	Proj 1:	deas	n pi	le	Proj 2:				Proj 3:			Circle Oi	,
Forestry 2	Site:			mentary,	Site:				Site:	1			
Name (include TL/ATL)	Mon	Tues	Wed	Thurs	Mon	Tues	Wed	Thurs	Mon	Tues	Wed	Thurs	TOTAL
Kitrine Claus	_ 3	2.75	BUAS									111111	7.75
Jackary FitzRandelph	5	2.75										1	
Potes Lopita	5	2.75									_		7.75
Henry Man	5	2.75										-	7.75
Temothy Paddock	5	2.75	-						-			-	7.75
hicole delva	5	2.75									-	1	1
natheren Wakefield	5	2.75									-		7.75
Benjamin Weaver	5	NA						_				-	7.75
Follow Wolter	5	2.75						1				-	7.75
Allicon such	5	2.75											7.75
Plena Jones	5	2.75									1		7.75
Elica Fones Erich Ball	5	a.75						1111					7.75
TOTAL	100	30.25					-						90.25

Summary of Accomplishments in Bulleted List with Numeric Measures	
Proj 1: Monday - Built one slash pile added to 3 more.	Units of Measure
Tuesday - Built one slash pile, added to 3 more.	Fence = ft
	Forestry = acres
	Material = ft ³ or tons
	Mulch = ft ³
	Plants = #
Proj 2:	$Sod = ft^2$
	Trails = ft
	Weed Mat = ft ²
	Weeds = bags or ft ³
Proj 3:	
	8/7/13
	8/7/13
nclude all hours worked on project, 15 min breaks & travel time to/from project site. Do not inclu	de team building, EE, or lunch.

EARL'S SAW & MOWER SHOP

Stihl Elite Dealer earlssawshop.com

Serving all of your outdoor power equipment needs

TOMER'S ORD	ER NO. PHONE	DATE *	- 11	
PRESS 1901	Ilder County Sherr	i1/5]	3/17	-
,	ALL RETURNS ARE STORE CREDIT ONLY	•		
SOLD BY	CASH C.O.D. CHARGE ON ACCT. MOSE/RETD.	PAID OUT	4-4	
QTY.	DESCRIPTION	PRICE	AMO	UNIT
**	PLEASE PAY FROM THIS INVOICE:	112995	OAZ	91
	177607152	uert.	/05	
	28	09-72	68	
	Jo	half was de-	2.14	
£	CHain	saw	FOL FA	<u></u>
	The second of th	राज के	F week	-
				1 4
	2 2 10 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2			
1 J.	we want to the second of	4 4 .		
	in a many of the second of the	A -1 1 4		
		. 10		
	ALL DEPOSITS ARE NON-REFUNDABLE	TAX	. v. v	
CEIVED BY	Wat Hid #1874	TOTAL	912	96
PRODUCT 6101	All claims and returned goods must be accompanied	by this bill.	100	

Ear'ls Saw Shop

3695 Frontier Avenue Boulder, CO 80301

Invoice

DATE	INVOICE NO.
2/5/2014	57555

BILL TO	SHIP TO	
BOULDER COUNTY SHERIFFS DEPT 5600 FLATIRON PARKWAY BOULDER, CO. 80301		

P.O. NO.	TERMS	DUE DATE	REP	SHIP DATE	SHIP VIA		FOB	PROJECT
		2/5/2014		2/5/2014				
SERVICED	ITEM	1	DESCRIPTION	ON .	QTY	T	RATE	AMOUNT
	Mdse.	Stihl Chainsa Signed; Matt				1	903.96	903.90
							FEB n:	2014
		DB	280	9-7268				

Total \$903.96

Phone # 303-443-7598

Web Site

FirstName	LastName	Pay Rate	2014 Hours	Gross Wages
Zachary	FitzRandolph	8.25	70.5	581.63
Catherine	Gill	8.25	70.5	581.63
Marie	Hladisova	8.00	42.5	340.00
Dason	Jacob	8.25	64	528.00
Remy	Mann	8.00	70.5	564.00
Henry	Mans	8.25	70.5	581.63
Timothy	Paddock	8.25	70.5	581.63
Chace	Roach	8.25	70.5	581.63
Hanna	Shoning	8.00	70.5	564.00
Katelyn	Whittaker	8.25	50	412.50
Selina	Giacinto	14.18	56.5	801.17
Christina	Doyle Bertram	14.18	14	198.52
Christopher	Boddiger	11.5	70.5	810.75
2014 Total			791	

FirstName	LastName	Pay Rate	2013 Hours	Gross Wages
Kitrine	Claus	7.78	36.5	283.97
Zachary	FitzRandolph	8.03	41.5	333.25
Peter	Lopitz	7.78	41.5	322.87
Henry	Mans	7.78	41.5	322.87
Timothy	Paddock	8.03	41.5	333.25
Nicole	Silva	8.03	41.5	333.25
Katherine	Wakefield	8.03	41.5	333.25
Benjamin	Weaver	7.78	38.75	301.48
Teodor	Wolter	8.28	41.5	343.62
Allison	Zech	7.78	41.5	322.87
Erich	Ball	13.5	41.5	560.25
Elena	Jones	11.5	36.5	419.75
2013 Total			485.25	\$ 4,210.66

GRAND TOTAL \$ 11,337.72

Boulder County JL8007_BOCO_2013v1: Trial Balance by JL Key

From 6/1/2013 to 9/30/2014

	Beginning			Ending
JL Key JL Object	Balance	Debit	Credit	Balance
BC Key SHNEDP000 - Nederland Elem School Plan				
Expenditures				
BC Object 70000 - Permanent Wages	0.00	7,393.38	536.27	6,857.11
BC Object 70010 - Hourly Wages	0.00	9,638.55	685.90	8,952.65
BC Object 70020 - Overtime Wages	0.00	1,914.97	0.00	1,914.97
BC Object 71000 - FICA/Medicare	0.00	158.14	0.00	158.14
BC Object 71030 - PERA	0.00	282.35	0.00	282.35
BC Object 71040 - LTD Insurance	0.00	5.11	3.12	1.99
BC Object 71045 - STD Insurance	0.00	3.18	0.00	3.18
BC Object 71050 - Health Insurance	0.00	0.00	22.87	(22.87)
BC Object 71060 - Life Insurance	0.00	1.37	0.00	1.37
BC Object 71070 - Dental Insurance	0.00	0.27	0.00	0.27
BC Object 72500 - Operating Supplies General	0.00	903.96	0.00	903.96
Expenditures	0.00	20,301.28	1,248.16	19,053.12
	BC Key SHNE	DP000 Net Chan	ge DR(CR):	19,053.12



Colorado State Forest Service

	Program Pa	yment Request	
		K APPROPRIATE PROGRAM TYPE):	
	Forest Restoration Grant (SB71 and HI	31199) HB 12 - 1032 FY13	X
	Volunteer or Rural Fire Assistance (a.k.	a.: VFA/RFA)	
	Insect and Disease Prevention and Sup	opression Program	
	State Fire Assistance (a.k.a.: SFA)		
	Front Range Fuels Treatment Partners	nip (a.k.a.: FRFTP)	
	Stevens Fuels Treatment Funds		
	Cooperative Fire Agreement (Active Fire 24-103-206-01)	e Suppression Cooperators; CRS#R-	
	Emergency Supplemental Funds (a.k.a.	.: ESF)	
		debarment (State Office) http://www.epls.g	ov/ 11-2
Name:	Boulder County Sheriff's Office		_
Address:	5600 Flatirons Parkway	Approved for Pay	ment
~	Boulder, CO 80301	C.S.F.S.	
	ATTN: Jay Stalnacker	11-25-14 Pa	
appro	above named has submitted a projected by the Colorado State Forest Servi		nce.
Approved	Funding: \$16,000 ∼ _4493	Total Project: \$30,390.85	*
	ount Number: 1929500- BO-03 ~ 1032 FY 13	Amount of Payment: \$16,000	
A Committee of the Comm	e: 1 st Payment 2 nd Payment	3rd Payment Final Payment	~

Approved by

(Program manager signature) Scott Woods



EXHIBIT B CSFS GRANT AND COST-SHARE PROGRAM REIMBURSEMENT REQUEST

In order to receive relimbursement, you <u>must</u> provide documentation supporting your costs and corresponding match. Complete Form D and submit it with your request for reimbursement, Reimbursement requests must be accompanied by Form D, receipts for actual costs (out of pocket expenses) incurred by the recipient, and any additional supporting documentation. Other costs and matching funds incurred by the applicant and/or donated by other resources includes expenses for match.

Make Haymest to:		try School Wildrim Fre	The Designation of the Control of th	6. Period of Period	ornance (Project Paris	punt to Date 0	
Name Sou di-Cou Attn: Joy 30 m.ckg Addres 5000 v fotin		Rice Boulder, CO 80301	16.	From: June 1; To: April 30,	2, 2013 2015		
What has been acco	mplished? Ple	tic provide a de creation creativated, numbers of d and was granted, Affach	of accomplishment the	at meet the require	ments listed in the pro	ject Scope of Work,	Please
lans written, etc., fo	r which the av	and was granted, Anach	action sheep as no	or, qualic reet of your	ds of slash collected.	number of present ti	ans, nu
1					多		
imbursement reque	st amount can	not exceed the total proje	ct award obligation as	identified in the pro	ect award notification	on. The reimbursemen	of requi
ient.	in the appropri	ate cost-share requiremen	nt for the period being I	billed. The reimbur	sement amount canno	t exceed the actual p	roject c
	ning Award	B. Reimburgement Requested Amount	C. Match (recipient	D. Match (non-	E. Tatul Project Cost	F. Recipient	
	A COMPANY	(recipient cost)	cost)	reciplent cost)	En string strollers con	Match Rate (%)	
	16 000000	\$16,000,00	13/48/89				
	16:000:00	\$16,000,09	5 53,486,895		20,310.88	47%	
TIT	-	\$16:000.00		A TOTAL	20,330 sa	47%	
TIT	-	\$16.000.00 Financial Assistance Cost Document,		A TOTAL	Form D, and other approve	47%	
TIT	-	\$16:000.00		A TOTAL	20,390.45	47%	
* Use results in Exhibit 8 to re	fram Farm D CSFS equest reimburseme	Financial Assistance Cost Document.	montation Worksheet to comp	solicie table above, Include		47% ad documentation with	
* Use results in Exhibit 8 to re	fram Farm D CSFS equest reimburseme	\$16:000.00	montation Worksheet to comp	solicie table above, Include		47% ad documentation with	cont
* Use results in Exhibit 8 to receive that to the brents (i.e., award to	Farm Farm D CSFS Equest reimbursement of of my know	Financial Assistance Cost Document.	montation Worksheet to comp	solicie table above, Include	ted are for the purpose te.	47% ad documentation with	ect
* Use results Exhibit 8 to re certify that to the brents (i.e. award no	Farm Farm D CSFS Equest reimbursement of of my know	Financial Assistance Cost Document.	montation Worksheet to comp	solicie table above, Include		47% ad documentation with	ject
e Use results Exhibit 8 to re certify that to the beneats (i.e. award no	frame Farm D CSFS equest reimbursement est of my know in cation, scop	Financial Assistance Cost Document.	montation Worksheet to comp	plete table above. Include	ted are for the purpose te.	47% ad documentation with	(ect
"Use results I Eabild B to receive that to the binents (i.e. award to nt Recipient Si moint Recipient Recipient Si moint Recipient	Farm D CSFS equest reinsbursens station, scop	Financial Assistance Cost Document.	montation Worksheet to comp	plete table above. Include	ted are for the purpose te.	47% ad documentation with	cct
certify that to the bements (i.e. award no ant Recipient Si. melant meets minimum ark meets meets minimum ark meets mini	Farm D CSFS equest reinsbursens state of my knaw till cention, scop ture:	Financial Assistance Cost Document.	et and complete, and the esses and all cost-share	plete table above. Include	ted are for the purpose te.	47% ad documentation with	ocal Control of the C
certify that to the biments (i.e. award no ant Recipient S) mail ork meets munimum article forests. Some unding is available a	Farm Farm D CSFS Equest reimbursement in cation, scop ture: Standards and inc. and request is a	Financial Assistance Cost Document.	et and complete, and the esses and all cost-share	plete table above. Include	Date	ad decumentation with	
certify that to the bements (i.e. award no ant Recipient Si. melant meets minimum ark meets meets minimum ark meets mini	Farm Farm D CSFS Equest reimbursement in cation, scop ture: Standards and inc. and request is a	Financial Assistance Cost Document.	et and complete, and the esses and all cost-share	plete table above. Include	Date	47% ad documentation with	

Page __ of __





CSFS Financial Assistance Cost-Share Program Cost Documentation Worksheet Project/Account #: Award Amount (obligated from funding source); 2013 HB 1032 Forest Restoration/19295 A. Remaining Award Amount: Reimbursament Request: ☐ Second ☐ Third C Fourth ראות 🗆 ☑ Hng# B. Recipient Cost to be reimbursed C. Recipient Cost (not to exceed the (reimbursable costs remaining award that exceed the awars D. Non-recipient E. Total Project F. Recipient amount and amount and items or Cast Match Rate = excluding items not Cost = B+C+D costs not allowable (C+D)/E aligible for for reimbursement)** bursamenti \$13.485.89 Oate By Whom Activity/Expense
Aug-2014 Boulder County Nederland School Project Psyroil expense Jul 2013 to Sept 2014 Value (\$) \$18,149.16 Hours Aug-2013 Youth Corp Negerland School Project Youth Corp expense for 2013

Aug-2014 Youth Corp Negerland School Project Youth Corp expense for 2014 Cost Category Salaried Staff, reunbursable on Aug-2014 Boulder County Chain Saw Recipient Labor reimbursable cos \$0.00 \$903.96 / g Equipment, looks etc. non-er \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 TOTALS: O. Cumulative Recipient Costs \$29,486.89 √ I. Non-recipient Cost (Match)* \$13,486.89 4 Grant Recipient Signature. Date: 11-10-14 District Forester Signature:

Revised November 2813

KFS :: Disbursement Voucher





send ad hoc request | close | copy

Owen Jr, Allen

To:

Holt, Shirley

Subject:

RE: Boulder County final close out report

Attachments:

BCSO-Financial Assistance Cost-Share Program Reimbursement Calculation Worksheet

FINAL 11 4 13 (2).xlsx; Reimbursement Request Procedures November2013.pdf

Hi Shirley,

I took the form D you included and "re-worked" it for you. I've included it as an attachment to this message. I've also included the *Procedures for Requesting Reimbursement*, document which might help explain how the process works. I'm not sure you received this particular document from Jay.

This document should explain to you how you arrive at the correct number for Block H. (The cumulative cost minus the award amount). This # must be manually entered.

I re-categorized some items in the "Cost category column". (The tab at the bottom of D, "Cost Categories") The youth corps time is considered "recipient labor"; the chain saw is considered "purchased equipment, non-allowable cost".

Jay over-matched this grant by 7%, since this restoration grant is a 60/40 cost share match; (many of our grant are 50/50- he would have had to come up with some additional expenses for an addition 3% to make the 50%).

Additionally, youth corps expenses comes out to about \$8.88/hour. Is that correct?

I'll look at exhibit B now for you...

Allen Owen, CF #1947
District Forester
CSFS Boulder
5625 Ute Hwy
Longmont, CO 80503
303-823-5774
allen.owen@colostate.edu

From: Holt, Shirley [mailto:shholt@bouldercounty.org]

Sent: Monday, October 13, 2014 8:47 AM

To: Owen Jr, Allen Cc: Holt, Shirley

Subject: Boulder County final close out report

Allen,

I am trying to complete the documentation for the request for our funding but I am not clear on how to complete the two forms.

I have attached them with our current expense and match numbers, but I don't see where we have met the match, but Jay insists

that we have. Can you help me on how to complete these forms? In form D, I don't understand what number is required to go

in block H. In form B I don't understand what number is required to go in block C.

Thank you,

Shirley Holt

Shirley Holt Accounting Supervisor Boulder County Sheriff's Office 5600 Flatiron Parkway Boulder, CO 80301 (303) 441-3680 Pre-Encumbrance ?

ENCUMBERED

 Doc Nbr:
 2500490
 Status:
 FINAL

 Initiator:
 kmcarlin
 Created:
 12:50 PM 07/05/2013

expand all | collapse all * required field **Document Overview ▼** hide **Document Overview** HB12-1032 * Description: Boulder County FINANCIAL ASSISTANCE PROGRAM COOPERATIVE MATCH PROJECT; HB12-1032 Sheriff's Offic FY13 Forest Restoration; Nederland Elementary School Wildfire Fuel Reduction **Explanation:** Organization Project; Project Number 1929500-BO-03. Award Notification and Scope of Work Document attached below. Number: **Financial Document Detail** Total Amount: 16,000.00 * Accounting Period: JULY 2013 **Pre-Encumbrance Details** ▼ hide **Pre-Encumbrance Details Reversal Date: Accounting Lines** ▼ hide Accounting Lines [?] hide detail **Encumbrance** Sub-Sub-Org * Chart * Account Number * Object **Project** * Amount Actions Account Object Ref Id CO 1929500 6693 BO 16,000.00 1 Colorado State HB 12-1032 FY13 Forest Cost Share University Restoration Project Reimbursement Total: 16,000.00 Disencumbrance Total: 0.00

Notes and Attachments Posted Timestamp Author		
		Actions
CANCEL	Browse	add
1 07/05/2013 Carlin, Karen M CSFS Boulder District Office Form 805 and supporting documentation. CSFS Boulder District Office Form 805 and supporting 1929500-BO-03 \$16,000 Bou Sheriff's Office Doc Nbr 2500-(177 KB, application/pdf)	Ilder County	

Financial Assistance Program

Cooperative Match Project

COLORADO FOREST RESTORATION GRANT

To be conducted by:

Boulder County Sheriff's Office Fire Management Program

Funding Provided by CSFS:

\$16,000

Minimum Recipient Match:

\$33,500

,--,-

Project to be Completed by:

April 30, 2015

Documentation due to District Office by:

May 15, 2015

Documentation due to State Office by:

June 5, 2015

(submitted by District Forester)

Based on the strength of the Nederland Elementary School Wildfire Fuel Reduction Project application submitted by Boulder County Sheriff's Office Fire Management Program the Colorado State Forest Service is providing funding in the amount up to but not exceeding \$16,000 to accomplish the project described in the attached scope of work, Exhibit A.

As the cooperator, Boulder County Sheriff's Office Fire Management Program, will be reimbursed for costs incurred in implementing the project up to the amount listed above once the following requirements are met:

- A. Complete all work as described in enclosed EXHIBIT A, scope of work.
- B. Provide appropriate cost documentation that project funds have been matched at amount stated in proposal which is at a minimum rate of 40%. Your required minimum match is listed above. See notification letter if project is completed under budget.

Complete and submit through the local CSFS District Office periodic Grant Report(s)/Reimbursement Request(s) using the forms provided, as needed, and a Final Closeout Report that provides details on expenditures and accomplishments as a result of this project. Submission to:

Colorado State Forest Service Attn: Allen Owen, District Forester Boulder District 5625 Ute Highway Longmont, CO 80503

As a representative of the cooperator, I have read and understand the conditions of participating in this cooperative match project.

Cooperator Signature:

Date: 1,./3.13

Boulder County Sheriff's Office Fire Management Program

Mailing Address:

Attn: Jay Stalnacker 5600 Flatiron Parkway Boulder CO 80301

Telephone Number:

(303) 519-8103

Email Address:

jstalnacker@bouldercounty.org

Fax:

(303) 441-3569

EXHIBIT A COLORADO FOREST RESTORATION GRANT

SCOPE OF WORK

Cooperator: Boulder County Sheriff's Office Fire Management Program

Work to be completed: Implement group selection of conifers and remove dwarf mistletoe infected trees across 11 acres as proposed in the 2013 Forest Restoration Grant application. Less than 5 snags/acre will be retained unless snag poses a safety hazard. Boulder County Youth Corps will be employed to help with project implementation.

Standards or Guidelines: Will meet CSFS guidelines appropriate for treatment. Will comply with standards in Colorado Forest Stewardship Guidelines to Protect Water Quality: Best Management Practices

Project Period: June 12, 2013 to April 30, 2015.

Funded Amount: \$16,000

Minimum cooperator match: \$33,500

All work completed under this project must be certified as meeting minimum Colorado State Forest Service standards prior to any reimbursement being made to the cooperator. Exhibit B entitled "Grant Report/ Reimbursement Request" will be the document used to both request reimbursement and to certify that work has been completed to minimum standards.

Intermittent requests for reimbursement must be accompanied by intermittent project accomplishments. Final requests for reimbursement must be accompanied by a final closeout report depicting total project accomplishments. Minimum reporting items:

- Accomplishments: examples include (quantified: # acres treated; # miles of fuelbreak; # of defensible spaces implemented; # of presentations with # of participants).
- Summary of Youth Corps participation, if applicable—this includes crew size, duration of participation, activity.
- · Summary of project costs
 - o Summary of actual costs, which are eligible for reimbursement, such as
 - Out-of-pocket expenses
 - Youth Corps
 - Award recipient labor

(This is a sample of actual costs eligible for reimbursement and not an all-inclusive list)

- o Summary of costs not eligible for reimbursement, such as
 - Volunteer labor
 - Equipment purchases

(This is a sample of costs not eligible for reimbursement and not an all-inclusive list)

- Digital before and after photos submitted electronically. Please do not embed tiff or jpg files into other documents or files.
- Electronic map and GIS data—local CSFS District Office must have necessary data to report map of project area.

COPY

Initials:

Rev. June 2013

CSFS REQUEST FOR SUPPLIES OR SERVICES (other than GSA) CSFS # 805 Rev. 02/04/05 Date: June 21,2013 Requested By: ALLEN OWEN Resale to: CSFS Invoice #: Vendor: BOULDER COUNTY SHERIFF'S OFFICE Ship To: CSFS BOULDER DISTRICT OFFICE FIRE MANAGEMENT PROGRAM ATTN: ALLEN OWEN DISTRICT FORESTER ATTN: JAY STALNACKER 5625 UTE HIGHWAY (PLEASE PROVIDE COMPLETE ADDRESS) LONGMONT, CO 80503-9130 (PLEASE PROVIDE COMPLETE DELIVERY ADDRESS) ROULDER, CO 80301 Reason for Vendor Selection: Sole Source (attach completed Sole Source Justification Form) Terms: Previous Supplier 07-05-13 Other Shipping Instructions: Delivery Date: Deliver to: FOB Fort Collins, Colorado **FOB** Initials Room Bldg Phone Account Subcode Qty **UOM** Description of Supplies or Services Item Total Unit Price 1929500 6693 NEDERLAND ELEMENTARY SCHOOL WILLFIRE \$ 16,000 -# 16,000.00 2 HB12-1032 FY13 FOREST RESTORATION FUEL REDUCTION PROJECT - SCOPE OF WORK ATTACHED. PROJECT NUMBER 4 1929500-80-03 5 6 7 8 9 SPECIAL INSTRUCTIONS: Expenditure Approval: NAOM: MARCUS, PROGRAM MGR. Subtotal: \$_16,000.00

Discount: \$____ Authorized Signature: h - m PLEASE ENCUMBER. TOTAL: \$16,000.00 Date: 6/21/

DOC. NBR. 2500 490

Financial Assistance Program

Cooperative Match Project

COLORADO FOREST RESTORATION GRANT

To be conducted by:

Boulder County Sheriff's Office Fire Management Program

Funding Provided by CSFS:

\$16,000

Minimum Recipient Match:

\$33,500

Project to be Completed by:

April 30, 2015

Documentation due to District Office by:

May 15, 2015

Documentation due to State Office by:

June 5, 2015

(submitted by District Forester)

ct Forester)

Based on the strength of the Nederland Elementary School Wildfire Fuel Reduction Project application submitted by Boulder County Sheriff's Office Fire Management Program the Colorado State Forest Service is providing funding in the amount up to but not exceeding \$16,000 to accomplish the project described in the attached scope of work, Exhibit A.

As the cooperator, Boulder County Sheriff's Office Fire Management Program, will be reimbursed for costs incurred in implementing the project up to the amount listed above once the following requirements are met:

- A. Complete all work as described in enclosed EXHIBIT A, scope of work.
- B. Provide appropriate cost documentation that project funds have been matched at amount stated in proposal which is at a minimum rate of 40%. Your required minimum match is listed above. See notification letter if project is completed under budget.

Complete and submit through the local CSFS District Office periodic Grant Report(s)/Reimbursement Request(s) using the forms provided, as needed, and a Final Closeout Report that provides details on expenditures and accomplishments as a result of this project. Submission to:

Colorado State Forest Service Attn: Allen Owen, District Forester Boulder District 5625 Ute Highway Longmont, CO 80503

As a representative of the cooperator, I have read and understand the conditions of participating in this cooperative match project.

Cooperator Signature:

Date: 1,./3.13

Boulder County Sheriff's Office Fire Management Program

Mailing Address:

Attn: Jay Stalnacker 5600 Flatiron Parkway Boulder CO 80301

Telephone Number:

(303) 519-8103

Email Address:

jstalnacker@bouldercounty.org

Fax:

(303) 441-3569

EXHIBIT A COLORADO FOREST RESTORATION GRANT

SCOPE OF WORK

Cooperator: Boulder County Sheriff's Office Fire Management Program

Work to be completed: Implement group selection of conifers and remove dwarf mistletoe infected trees across 11 acres as proposed in the 2013 Forest Restoration Grant application. Less than 5 snags/acre will be retained unless snag poses a safety hazard. Boulder County Youth Corps will be employed to help with project implementation.

Standards or Guidelines: Will meet CSFS guidelines appropriate for treatment. Will comply with standards in Colorado Forest Stewardship Guidelines to Protect Water Quality: Best Management Practices

Project Period: June 12, 2013 to April 30, 2015.

Funded Amount: \$16,000

Minimum cooperator match: \$33,500

All work completed under this project must be certified as meeting minimum Colorado State Forest Service standards prior to any reimbursement being made to the cooperator. Exhibit B entitled "Grant Report/ Reimbursement Request" will be the document used to both request reimbursement and to certify that work has been completed to minimum standards.

Intermittent requests for reimbursement must be accompanied by intermittent project accomplishments. Final requests for reimbursement must be accompanied by a final closeout report depicting total project accomplishments. Minimum reporting items:

- Accomplishments: examples include (quantified: # acres treated; # miles of fuelbreak; # of defensible spaces implemented; # of presentations with # of participants).
- Summary of Youth Corps participation, if applicable—this includes crew size, duration of participation, activity.
- Summary of project costs
 - O Summary of actual costs, which are eligible for reimbursement, such as
 - Out-of-pocket expenses
 - Youth Corps
 - Award recipient labor

(This is a sample of actual costs eligible for reimbursement and not an all-inclusive list)

- o Summary of costs not eligible for reimbursement, such as
 - Volunteer labor
 - Equipment purchases

(This is a sample of costs not eligible for reimbursement and not an all-inclusive list)

- Digital before and after photos submitted electronically. Please do not embed tiff or jpg files into other documents or files.
- Electronic map and GIS data—local CSFS District Office must have necessary data to report map of project area.



Initials:

Rev. June 2013

Financial Assistance Program

Cooperative Match Project

COLORADO FOREST RESTORATION GRANT

To be conducted by:

Boulder County Sheriff's Office Fire Management Program

Funding Provided by CSFS:

\$16,000

Minimum Recipient Match:

\$33,500

Project to be Completed by:

April 30, 2015

Documentation due to District Office by:

May 15, 2015

Documentation due to State Office by:

June 5, 2015

(submitted by District Forester)

Based on the strength of the Nederland Elementary School Wildfire Fuel Reduction Project application submitted by Boulder County Sheriff's Office Fire Management Program the Colorado State Forest Service is providing funding in the amount up to but not exceeding \$16,000 to accomplish the project described in the attached scope of work, Exhibit A.

As the cooperator, Boulder County Sheriff's Office Fire Management Program, will be reimbursed for costs incurred in implementing the project up to the amount listed above once the following requirements are met:

- A. Complete all work as described in enclosed EXHIBIT A, scope of work.
- B. Provide appropriate cost documentation that project funds have been matched at amount stated in proposal which is at a minimum rate of 40%. Your required minimum match is listed above. See notification letter if project is completed under budget.

Complete and submit through the local CSFS District Office periodic Grant Report(s)/Reimbursement Request(s) using the forms provided, as needed, and a Final Closeout Report that provides details on expenditures and accomplishments as a result of this project. Submission to:

Colorado State Forest Service Attn: Allen Owen, District Forester Boulder District 5625 Ute Highway Longmont, CO 80503

As a representative of the cooperator, I have read and understand the conditions of participating in this cooperative match project.

SHURLI

Cooperator Signature:

Date: 07/22/13

B. Ader County Sheriff's Office Fire Management Program

Mailing Address:

Attn: Jay Stalnacker 5600 Flatiron Parkway Boulder CO 80301

Telephone Number:

(303) 519-8103

Email Address:

jstalnacker@bouldercounty.org

Fax:

(303) 441-3569

EXHIBIT A COLORADO FOREST RESTORATION GRANT

SCOPE OF WORK

Cooperator: Boulder County Sheriff's Office Fire Management Program

Work to be completed: Implement group selection of conifers and remove dwarf mistletoe infected trees across 11 acres as proposed in the 2013 Forest Restoration Grant application. Less than 5 snags/acre will be retained unless snag poses a safety hazard. Boulder County Youth Corps will be employed to help with project implementation.

Standards or Guidelines: Will meet CSFS guidelines appropriate for treatment. Will comply with standards in Colorado Forest Stewardship Guidelines to Protect Water Quality: Best Management Practices

Project Period: June 12, 2013 to April 30, 2015.

Funded Amount: \$16,000 Minimum cooperator match: \$33,500

All work completed under this project must be certified as meeting minimum Colorado State Forest Service standards prior to any reimbursement being made to the cooperator. Exhibit B entitled "Grant Report/ Reimbursement Request" will be the document used to both request reimbursement and to certify that work has been completed to minimum standards.

Intermittent requests for reimbursement must be accompanied by intermittent project accomplishments. Final requests for reimbursement must be accompanied by a final closeout report depicting total project accomplishments. Minimum reporting items:

- Accomplishments: examples include (quantified: # acres treated; # miles of fuelbreak; # of defensible spaces implemented; # of presentations with # of participants).
- Summary of Youth Corps participation, if applicable—this includes crew size, duration of participation, activity.
- Summary of project costs
 - o Summary of actual costs, which are eligible for reimbursement, such as
 - Out-of-pocket expenses
 - Youth Corps
 - Award recipient labor

(This is a sample of actual costs eligible for reimbursement and not an all-inclusive list)

- o Summary of costs not eligible for reimbursement, such as
 - Volunteer labor
 - Equipment purchases

(This is a sample of costs not eligible for reimbursement and not an all-inclusive list)

- Digital before and after photos submitted electronically. Please do not embed tiff or jpg files into other documents or files.
- Electronic map and GIS data—local CSFS District Office must have necessary data to report map of project area.

Initials:

AKP

Rev. June 2013